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SUBDIVISION IMPROVEMENT AGREEMENT

by and between

CITY OF CHINO

and

CHINO PRESERVE DEVELOPMENT CORPORATION



SUBDIVISION IMPROVEMENT AGREEMENT BETWEEN
THE CITY OF CHINO
AND

CHINO PRESERVE DEVELOPMENT CORPORATION

Agreement Date: October 6, 2026

Subdivider Name: Chino Preserve Development Corporation

Subdivision Description: Master Site Approval for approximately 40 acres consisting of Lots 45
through 49 within Tentative Tract Map No. 16420 (Block 8), generally bounded by Market Street
to the north, future Main Street to the east, future Legacy Park Street to the south, and future
West Preserve Loop to the west.

Tentative Map No.: 16420-8
Estimated Total Cost of Improvements: $2,471,612.00

Estimated Total Cost of Monumentation: $16,770.00 (based upon the plans, including
individual lots, subdivision boundary and public improvements).

Security:

Bonds:

Legacy Park $744,704.00
Market Street $496,971.00
WPL from Legacy to Market $923,312.00
WPL from Market to Pine $306,625.00
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Designees for the Service of Written Notice:

CITY: SUBDIVIDER:

Jesus Plasencia Chino Preserve Development Corporation
Assistant City Engineer
c/o Darius Fatakia

13220 Central Avenue Lewis Management Corporation
Chino, CA 91710 1156 N. Mountain Avenue
Upland, CA 91786

(909) 334-3417
iplasencia@cityofchino.org (909) 579-1229
darius.fatakia@lewismc.com

CITY PROJECT INSPECTOR

Isaac Ortega
Permit & Inspection Supervisor

13220 Central Avenue
Chino, CA 91710

(909) 334-3501
iortega@cityofchino.org
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SUBDIVISION IMPROVEMENT AGREEMENT

THIS SUBDIVISION IMPROVEMENT AGREEMENT (this “Agreement”) is entered
into this 6™ day of October 2026, by and between the CITY OF CHINO, a municipal corporation,
organized and existing in the County of San Bernardino, under and by virtue of the laws of the
State of California, (“CITY”), and Chino Preserve Development Corporation, a California
corporation (Subdivider”).

RECITALS

A. Subdivider is the owner of and has obtained approval of a subdivision map
identified as Tentative Tract Map No. 16420-8, (the “Map”), located in the City of Chino, County
of San Bernardino, State of California (the “Property”), as described on Exhibit “A”. The Map
requires Subdivider to comply with certain conditions of approval for the development of the
Property (the “Conditions”) as described on Exhibit “B”.

B. Pursuant to the Conditions, Subdivider, by the Map, has offered for dedication to
City for public use of the streets and easements shown on the Map. City desires to accept the
streets and easements shown on the Map for public use, and certain other improvements
described in this Agreement.

C. Subdivider has delivered to City, and City has approved, plans and specifications
and related documents for certain “Works of Improvement” (as hereinafter defined) which are
required to be constructed and installed in order to accommodate the development of the
Property.

D. Subdivider’'s agreement to construct and install the Works of Improvement pursuant
to this Agreement and its offer of dedication of the streets, easements and other improvements
and facilities, as shown on the Map, are a material consideration to City in approving Final Map
No. 16420-8 for the Property and permitting development of the Property to proceed.

COVENANTS

Based upon the foregoing Recitals which are incorporated herein by reference and in
consideration of City’s approving the Map for the Property and permitting development of the
Property to proceed, Subdivider agrees to timely perform all of its obligations as set forth herein.

1. Construction Obligations.

1.1. Works of Improvement. Subdivider agrees, at its sole cost and expense, to
construct or install, or cause to be constructed or installed the street, drainage, domestic water,
sanitary sewer, street lighting, landscaping, utility, and other improvements more fully described
in Exhibit “B” attached hereto (the “Works of Improvement”), as the same may be supplemented
and revised from time to time as set forth in this Agreement (said plans and specifications,
together with all related documents, the “Plans”). The estimated construction cost for the Works
of Improvement is $2,471,610.00
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1.2. Other Obligations Referenced in Conditions of Tentative Map Approval. In addition
to the foregoing, Subdivider shall satisfy all of the Conditions on the Map for the Property. The
Conditions associated with the Map are included in Exhibit “B” attached hereto.

1.3. Intent of Plans. The intent of the Plans referenced in Section 1.1 is to prescribe a
complete work of improvement which Subdivider shall perform or cause to be performed in a
manner acceptable to the City Engineer, (or designee), and in full compliance with all codes and
the terms of this Agreement. Subdivider shall complete a functional or operable improvement or
facility, even though the Plans may not specifically call out all items of work required for
Subdivider’s contractor to complete its tasks, incidental appurtenances, materials, and the like.
If any omissions are made or information necessary to carry out the full intent and meaning of
the Plans, Subdivider or its contractor shall immediately notify its design engineer who will seek
approval of the City Engineer for furnishing of detailed instructions. In the event of any doubt or
guestion arising regarding the true meaning of any of the Plans, reference shall be made to the
City Engineer whose decision thereon shall be final.

Subdivider recognizes that the Plans consist of general drawings. All authorized
alterations affecting the requirements and information given on the Plans shall be in writing and
approved by the City Engineer. The Plans shall be supplemented by such working or shop
drawings as are necessary to adequately control the work. Without the City Engineer’s prior
written approval, no change shall be made by Subdivider or its contractor to any plan,
specification, or working or shop drawing after it has been stamped as approved.

1.4. Survey Monuments. Before final approval of street improvements, Subdivider shall
place survey monuments as shown on Final Map No. 16420-8 in accordance with the provisions
of the State Subdivision Map Act and the Subdivision Ordinance of the City of Chino. Subdivider
shall provide security for such obligation as provided in Section 4.1(a)(iii) and, after setting the
monuments, Subdivider shall furnish the City Engineer written notice of the setting of said
monuments and written proof of having paid the engineer or surveyor for the setting of said
monuments.

1.5. Performance of Work. Subdivider shall furnish or cause to be furnished all
materials, labor, tools, equipment, utilities, transportation, and incidentals required to perform
Subdivider’s obligations under this Agreement.

1.6. Changes in the Work. The City Engineer, without invalidating this Agreement and
without notification to any of the sureties or financial institutions referenced in Paragraph 4, may
order extra work or may make changes by altering or deleting any portion of the Works of
Improvement as specified herein or as deemed necessary by the City Engineer as determined
necessary to accomplish the purposes of this Agreement and to protect the public health, safety,
or welfare. The City Engineer shall notify Subdivider or its contractor in writing (by Correction
Notice) at the time a determination has been made to require changes in the work. No field
changes performed or proposed by Subdivider or its contractor shall be binding on City unless
approved in writing by the City Engineer. The City and Subdivider may mutually agree upon
changes to the Works of Improvement, subject to the security requirements in Section 4.
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1.7. Defective Work. Subdivider shall cause its contractor to repair, reconstruct, replace,
or otherwise make acceptable any work found by the City Engineer to be defective.

1.8. No Warranty by City. The Plans for the Works of Improvement have been prepared
by or on behalf of Subdivider or its consultants or contractors, and City makes no representation
or warranty, express or implied, to Subdivider or to any other person regarding the adequacy of
the Plans or related documents.

1.9. Authority of the City Engineer. In addition to the authority granted to the City
Engineer elsewhere in this Agreement, the City Engineer shall have the authority to decide all
guestions which may arise as to the quality and acceptability of materials furnished and work
performed, and all questions as to the satisfactory and acceptable fulfilment of the terms of this
Agreement by Subdivider and its contractor.

1.10. Documents Available at the Site. Subdivider shall cause its contractor to keep a
copy of all approved Plans at the job site and shall give access thereto to the City’s inspectors
and engineers at all times.

1.11. Inspection. Subdivider shall have an authorized representative on the job site at all
times during which work is being done who has full authority to act for Subdivider, or its design
engineer, and Subdivider’s contractor(s) regarding the Works of Improvement. Subdivider shall
cause its contractor to furnish the City with every reasonable facility for ascertaining whether or
not the Works of Improvement as performed are in accordance with the requirements and intent
of this Agreement, including the Plans. If the City inspector requests it, the Subdivider’s
contractor, at any time before acceptance of the Works of Improvement, shall remove or uncover
such portions of the finished work as may be directed which have not previously been inspected.
After examination, the Subdivider’'s contractor shall restore said portions of the work to the
standards required hereunder. Inspection or supervision by the City Engineer (or designee)
shall not be considered as direct control of the individual workmen on the job site. City’s
inspectors shall have the authority to stop any and all work not in accordance with the
requirements contained or referenced in this Agreement.

The inspection of the work by City shall not relieve Subdivider or its contractor of any
obligations to fulfill this Agreement as herein provided, and unsuitable materials or work may be
rejected notwithstanding that such materials or work may have been previously overlooked or
accepted.

1.12. Compliance with Law; Applicable Standards for Improvements. In addition to the
express provisions of this Agreement and the Plans, Subdivider shall cause construction of the
Works of Improvement to be completed in accordance with all other applicable federal, state,
and local laws, ordinances, rules and regulations. In addition, without limiting the foregoing, the
Subdivider shall, at its expense, obtain and comply with the conditions of all necessary permits
and licenses for the construction of the Works of Improvement. The Subdivider shall also give
all necessary notices and pay all fees and taxes as required by law.

Subdivider shall construct the Works of Improvements in accordance with the City
standards in effect at the time of the adoption of the Approved Tentative Map. City reserves the
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right to protect the public safety or welfare or comply with applicable Federal or State law or City
zoning ordinances.

1.13. Suspension of Work. The City Engineer shall have authority to order suspension
of the work for failure of the Subdivider’'s contractor to comply with law pursuant to Section 1.12.
In case of suspension of work for any cause whatsoever, Subdivider and its contractor shall be
responsible for all materials and shall store them properly if necessary and shall provide suitable
interim drainage and/or dust control measures, and erect temporary structures where necessary.

1.14. Erosion and Dust Control and Environmental Mitigation. All grading, landscaping,
and construction activities shall be performed in a manner to control erosion and prevent flooding
problems. The City Engineer shall have the authority to require erosion plans to prescribe
reasonable controls on the method, manner, and time of grading, landscaping, and construction
activities to prevent nuisances to surrounding properties. Plans shall include without limitation
temporary drainage and erosion control requirements, dust control procedures, restrictions on
truck and other construction traffic routes, noise abatement procedures, storage of materials and
equipment, removal of garbage, trash, and refuse, securing the job site to prevent injury, and
similar matters.

1.15. Final Acceptance of Works of Improvement. After Subdivider's contractor has
completed all of the Works of Improvement, Subdivider shall then request a final inspection of
the work. If items are found by the City’s inspectors to be incomplete or not in compliance with
this Agreement or any of the requirements contained or referenced herein, City will inform the
Subdivider or its contractor of such items. After the Subdivider’s contractor has completed these
items, the procedure shall then be the same as specified above for the Subdivider’s contractor’'s
initial request for final inspection. If items are found by City’s inspectors to be incomplete or not
in compliance after two (2) “final” inspections, the City may require the Subdivider or its
contractor, as a condition to performing further field inspections, to submit in writing a detailed
statement of the work performed subsequent to the date of the previous inspection which was
found to be incomplete or not in compliance at that time. Subdivider shall be responsible for
payment to City Engineer of re-inspection fees in the amount necessary to cover the City’s costs
for additional final inspections, as determined by the City Engineer.

No inspection or acceptance pertaining to specific parts of the Works of Improvement
shall be construed as final acceptance of any part until the overall final acceptance by the City
Engineer is made. The City Engineer shall make a certification of completion and acceptance
on the Works of Improvement by recordation of a Notice of Acceptance on behalf of the City.
Final acceptance shall not constitute a waiver by the City Engineer of defective work
subsequently discovered.

The date on which the Works of Improvement will be considered as complete shall be the
date of the Notice of Acceptance.

1.16. Vesting of Ownership. Upon recordation of the Notice of Acceptance, ownership of
the Works of Improvement shall vest in the City.
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1.17. Subdivider’s Obligation to Warn Public During Construction. Until recordation of the
Notice of Acceptance, Subdivider shall give good and adequate warning to the public of any
dangerous condition of the Works of Improvements, and shall take reasonable actions to protect
the public from such dangerous condition. Until recordation of the Notice of Acceptance,
Subdivider shall provide forty-eight (48) hours’ advance written notice to all neighboring property
owners and tenants affected by Subdivider’s operations or construction of the hours, dates and
duration of any planned construction activities.

1.18. Injury to Public Improvements, Public Property or Public Utility. Until recordation of
the Notice of Acceptance of the Works of Improvement, Subdivider assumes responsibility for
the care and maintenance of, and any damage to, the Works of Improvements. Subdivider shall
replace or repair all Works of Improvements, public property, public utility facilities, and surveying
or subdivision monuments and benchmarks which are destroyed or damaged for any reason,
regardless whether resulting from the acts of the Subdivider, prior to the recordation of the Notice
of Acceptance. Prior to the recordation of the Notice of Acceptance, Subdivider shall bear the
entire cost of such replacement or repairs regardless of what entity owns the underlying property.
Any repair or replacement shall be to the reasonable satisfaction, and subject to the reasonable
approval, of the City Engineer.

Neither the City, nor any officer or employee thereof, shall be liable or responsible for any
accident, loss or damage, regardless of cause, occurring to the work or Works of Improvements
prior to recordation of the Notice of Acceptance of the work or improvements.

2. Time for Performance.

2.1. Commencement and Completion Dates. Subject to Sections 2.2 and 2.3 below,
Subdivider shall (i) commence with construction and installation of the Works of Improvement
thirty (30) days following City’s approval of the Plans (“Commencement Date”); and (ii) complete
or cause to be completed all of the Works of Improvement within two (2) years after the
Commencement Date. In the event good cause exists as determined by the City Engineer, the
time for commencement of construction or completion of the Works of Improvement hereunder
may be extended by up to three (3) additional one-year periods. Extensions shall be executed
in writing by the City Engineer. The City Engineer in his or her sole discretion determines whether
or not the Subdivider has established good cause for an extension. As a condition of such
extension, the City Engineer may require Subdivider to furnish new security guaranteeing
performance of this Agreement, as extended, in an increased amount to compensate for any
increase in construction costs as determined by the City Engineer. If Subdivider requests and is
granted an extension of time for completion of the improvements, City may apply the standards
in effect at the time of the extension.

2.2. Phasing Requirements. Notwithstanding the provisions of Section 2.1, the City
reserves the right to control and regulate the phasing of completion of specific Works of
Improvement as required to comply with applicable City ordinances, regulations, and rules
relating to the timely provision of public services and facilities. In addition to whatever other
remedies the City may have for Subdivider’s failure to satisfy such phasing requirements, as the
same now exist or may be amended from time to time, Subdivider acknowledges City’s right to
withhold the issuance of further building permits on the Property until such phasing requirements
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are satisfied. Prior to issuance of building permits, Subdivider shall provide satisfactory evidence
that all applicable requirements that are a condition to issuance of building permits have been
satisfied. Such requirements may include the payment of fees, construction of improvements, or
both. Final inspections or issuance of Certificates of Occupancy may be withheld from the
Subdivider by the City, if, upon a determination by the City Engineer, completion of specific
Works of Improvements or other requirements associated with the development of the Property
have not been completed to the City Engineer’s satisfaction.

2.3. Force Majeure. Notwithstanding the provisions of Section 2.1, Subdivider’s time
for commencement and completion of the Works of Improvement shall be extended for the
period of any enforced delay caused due to circumstances beyond the control and without the
fault of Subdivider, including to the extent applicable adverse weather conditions, flood,
earthquakes, strikes, lockouts, epidemics, pandemics and other public health emergencies,
construction-industry-wide inability to procure labor or materials in the region in which the
Property is located, construction-industry-wide inability to procure equipment or supplies on the
open market in the region in which the Property is located, unusual delays resulting from
transportation, laws, rules, regulations or orders of a public agency or other public agency action
or inaction (including City), , acts or failures to act of a public agency (including City), changes
to the scope of work required by City, and similar causes; provided, however, that the period of
any enforced delay hereunder shall not include any period longer than five (5) days prior to City’s
receipt of a written notice from Subdivider or its contractor detailing the grounds for Subdivider’s
claim to a right to extend its time for performance hereunder. The City Engineer shall evaluate
all claims to Force Majeure and make a reasonable determination regarding the length of any
extension of time for commencement and/or completion of the Works of Improvement and the
City Engineer’s decision shall be final.

2.4. Continuous Work. After commencement of construction of the Works of
Improvement (or separate portion thereof), Subdivider shall cause such work to be diligently
pursued to completion and shall not abandon the work for a consecutive period or more than
thirty (30) days, events of Force Majeure excepted.

2.5. Reversion to Acreage. In addition to whatever other rights City may have due to
Subdivider’s failure to timely perform its obligations hereunder, Subdivider recognizes that City
reserves the right to revert the Property to acreage subject to the limitations and requirements
set forth in California Government Code Section 66499.11 through Section 66499.20.1.

3. Labor.

3.1. Labor Standards. This Agreement is subject to, and Subdivider agrees to comply
with, all of the applicable provisions of the Labor Code including, but not limited to, the wage and
hour, prevailing wage, worker compensation, and various other labor requirements in Division
2, Part 7, Chapter 1, including section 1720 to 1740, 1770 to 1780, 1810 to 1815, 1860 to 1861,
which provisions are specifically incorporated herein by reference as set forth herein in their
entirety. Subdivider shall expressly require compliance with the provisions of this Section in all
agreements with contractors and subcontractors for the performance of the Works of
Improvement.
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3.2. Nondiscrimination. In accordance with the California Fair Employment and Housing
Act (“FEHA”), California Government Code Section 12940 et seq., Subdivider agrees that
Subdivider, its agents, employees, contractors, and subcontractor performing any of the Works
of Improvement shall not discriminate, in any way, against any person on the basis of race,
ethnicity, religious creed, color, national origin, ancestry, physical disability, mental disability,
medical condition, genetic information, marital status, sex, gender, gender identity, gender
expression, age, sexual orientation, or military and veteran status. Subdivider shall expressly
require compliance with the provisions of this Section in all agreements with contractors and
subcontractors for the performance of this Agreement.

3.3. Licensed Contractors. Subdivider shall cause all of the Works of Improvement to
be constructed by contractors and subcontractors with valid California Contractors’ licenses for
the type of work being performed. All of Subdivider’s contractors and subcontractors shall obtain
a valid City of Chino business license prior to performing any work pursuant to this Agreement.
Subdivider shall provide the City Engineer with a list of all of its contractors and subcontractors
prior to initiating any work, and all valid Contractor’'s licenses and business licenses issued
thereto as a condition of constructing the Works of Improvements.

3.4. Worker's Compensation. Subdivider shall cause every contractor and
subcontractor performing any of the Works of Improvement to carry Workers’ Compensation
Insurance as required by the Labor Code of the State of California and shall cause each such
contractor and subcontractor to submit to City a Certificate of Insurance verifying such coverage
prior to such contractor or subcontractor entering onto the job site.

4, Security.

4.1. Required Security.

(@)  Atthe time Subdivider executes this Agreement, Subdivider shall furnish to
City the following bonds, letters of credit, instruments of credit (assignment of
deposit account) or other security acceptable to City in its sole and absolute
discretion and satisfying the requirements of the applicable provisions of this
Section 4 below (hereinafter “Security Instruments”):

0] A Security Instrument securing Subdivider’s faithful performance of
all of the Works of Improvement (“Faithful Performance Security
Instrument”), in the amount of $2,471,612.00 equal to 100% of the
estimated construction cost referenced in Section 1.1.

(i) A Security Instrument guaranteeing the payment to contractors,
subcontractors, and other persons furnishing labor, materials, and/or
equipment (“Labor and Materials Security Instrument”) with respect
to the Works of Improvement in an amount equal to $1,235,806.00
equal to 50% of the estimated construction cost referenced in
Section 1.1.
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4.2.

(i) A Security Instrument guaranteeing the payment of the cost of setting
monuments as required in Section 1.4 in the amount of $16,770.00
equal to 100% of the cost thereof.

This Agreement shall not be effective for any purpose until such Security
Instruments are supplied to and approved by City in accordance herewith.

(b) Required Security Instrument for Maintenance and Warranty. Prior to the
City Council’'s acceptance of the Works of Improvement and recordation of a
Notice of Completion, Subdivider shall deliver a Security Instrument warranting the
work accepted for a period of one (1) year following said acceptance
(“Maintenance and Warranty Security Instrument”), in the amount of $247,161.00
equal to 10% of the estimated construction cost set forth in Section 1.1 or a suitable
amount determined by the City Engineer.

Form of Security Instruments. All Security Instruments shall be in the amounts

required under Section 4.1 (a) or 4.1(b), as applicable, shall meet the following minimum
requirements and otherwise shall be in a form provided by City or otherwise approved by the
City Attorney:
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(@) Bonds. For Security Instruments provided in the form of bonds, any such
bond must be issued and executed by an insurance company or bank authorized
to transact surety business in the State of California. Any insurance company
acting as surety shall have a minimum rating of A-1X, as rated by the current edition
of Best's Key Rating Guide published by A.M. Best's Company, Oldwick, New
Jersey, 08858. Any bank acting as surety shall have a minimum rating of AA, as
rated by Moody’s or Standard & Poor’s.

(b) Letters of Credit. For Security Instruments which are letters of credit, any
letter of credit shall be an original separate unconditional, irrevocable, negotiable
and transferable commercial letter of credit issued by a financial institution with
offices in the State of California acceptable to City. Any such letter of credit shall
specifically permit City to draw on same by unilateral certification of the City
Engineer of the City that Subdivider is in default under its payment or performance
obligations hereunder or in the event Subdivider fails to deliver a replacement letter
of credit not less than thirty (30) days prior to the date of expiration of any such
letter of credit and shall further be subject to the provisions of Section 4.4.

(c) Instrument of Credit. For Security Instruments which are Instruments of
Credit, any Instrument of Credit shall be an assignment of deposit account
assigning as security to City all of Subdivider’s interest in funds on deposit in one
or more bank accounts with financial institutions acceptable to City.

(d) General Requirements for all Security Instruments.

(1) Payments under any Security Instruments shall be required to be
made (and, with respect to bonds, litigation shall be required to be



instituted and maintained) in the City of Chino, State of California
(and the Security Instrument shall so provide).

(i) Each Security Instrument shall have a minimum term of one (1) year
after the deadline for Subdivider's completing the Works of
Improvement, in accordance with Section 2.1 (other than
Instruments of Credit, which shall have no defined term or expiration
date).

(i)  Each Security Instrument shall provide that changes may be made
in the Works of Improvement pursuant to the terms of this Agreement
without notice to any issuer or surety and without affecting the
obligations under such Security Instrument.

(iv)  If the Subdivider seeks to replace any security with another security,
the replacement shall: (1) comply with all the requirements for
security in this Agreement; (2) be provided by the Subdivider to the
City Engineer; and (3) upon its written acceptance by the City
Engineer, be deemed a part of this Agreement. Upon the City
Engineer’s acceptance of a replacement security, the former security
shall be released by the City.

4.3. Subdivider’s Liability. While no action of Subdivider shall be required in order for
City to realize on its security under any Security Instrument, Subdivider agrees to cooperate with
City to facilitate City’s realization under any Security Instrument, and to take no action to prevent
City from such realization of any Security Instrument. Notwithstanding the giving of any Security
Instrument or the subsequent expiration of any Security Instrument or any failure by any surety
or financial institution to perform its obligations with respect thereto, Subdivider shall be
personally liable for performance under this Agreement and for payment of the cost of the labor
and materials for the improvements required to be constructed or installed hereby and shall,
within ten (10) days after written demand therefor, deliver to City such substitute security as City
shall require satisfying the requirements in this Section 4.

4.4,
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Letters of Credit.

(&) In the event a letter of credit is given pursuant to Section 4.2(b), City shall
be entitled to draw on any such letter of credit if a replacement letter of credit
(expiring in not less than one (1) year, unless City agrees to a lesser term in City’s
sole and absolute discretion) is not delivered not less than thirty (30) days prior to
the expiration of the original letter of credit, such substitute letter of credit being in
the same amount and having the terms and conditions as the initial letter of credit
delivered hereunder, issued by a financial institution acceptable to City as of the
date of delivery of the replacement letter of credit.

(b) In the event of draw by the City on a letter of credit, the City may elect, in its
sole and absolute discretion, to apply any such funds drawn to the obligations
secured by such letter of credit or to hold such funds in an account under the



control of the City, with no interest accruing thereon for the benefit of the
Subdivider. If the City elects to hold the funds in an account pursuant to the
foregoing, City may thereafter at any time elect instead to apply such funds as
provided in the foregoing. Subdivider agrees and hereby grants City a security
interest in such account to the extent required for City to realize on its interests
therein, and agrees to execute and deliver to City any other documents requested
by City in order to evidence the creation and perfection of City’s security interest
in such account.

4.5. Release of Security Instruments. The City shall release all Security Instruments
consistent with Government Code Sections 66499.7 and 66499.8, Section 19.09.010 of the
Chino Municipal Code, and as follows:

(@) City shall release the Faithful Performance Security Instrument and Labor
and Materials Security Instrument when all of the following have occurred:

(i) Subdivider has made written request for release and provided
evidence of satisfaction of all other requirements in this Section 4.5;

(i) the Works of Improvement have been accepted,;

(i) Subdivider has delivered the Maintenance and Warranty Security
Instrument; and

(iv) after passage of the time within which lien claims are required to be
made pursuant to Title 3 (commencing with Section 9000) of Part 6 of
Division 4 of the Civil Code of the State of California. If lien claims have
been timely filed, City shall hold the Labor and Materials Security
Instrument until such claims have been resolved, Subdivider has
provided a statutory bond, or otherwise as required by applicable law.

(b) City shall release the Maintenance and Warranty Security Instrument upon
Subdivider’'s written request upon the expiration of the warranty period, and
settlement of any claims filed during the warranty period.

(c) The City may retain from any security released, an amount sufficient to cover
costs and reasonable expenses and fees, including reasonable attorney’s fees.

5. Cost of Construction and Provision of Inspection Service.

5.1. Subdivider Responsible for All Costs of Construction. Subdivider shall be
responsible for payment of all costs incurred for construction and installation of the Works of
Improvement. In the event Subdivider is entitled to reimbursement from City for any of the Works
of Improvement, such reimbursement shall be subject to a separate Reimbursement Agreement
to be entered into between Subdivider and City prior to construction of the Works of
Improvement.
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5.2. Payment to City for Cost of Related Inspection and Engineering Services.
Subdivider shall compensate City for all of City’s costs reasonably incurred in having its
authorized representative make the usual and customary inspections of the Works of
Improvement. In addition, Subdivider shall compensate City for all design, plan check, evaluating
any proposed or agreed-upon changes in the work. The procedures for deposit and payment of
such fees shall be as established by the City. In no event shall Subdivider be entitled to additional
inspections or a final inspection and acceptance of any of the Works of Improvement until all
City fees and charges have been fully paid, including without limitation, charges for applicable
penalties and additional required inspections.

5.3. Payment of Development Impact Fees. Unless otherwise addressed in the
Development Agreement, as amended, between Subdivider, its affiliates, Chino Holding
Company, LLC and Chino Development Corporation, and the City, or in a Construction Credit
and Reimbursement Agreement or other agreement among any of the foregoing entities and the
City, Subdivider shall pay Development Impact Fees pursuant to and in accordance with Chino
Municipal Code Chapter 3.40 or 3.45, as applicable.

6. Acceptance of Offers of Dedication. The City Council shall pass as appropriate resolution
or resolutions accepting all offers of dedication shown on the Map for the Property, with
acceptance to become effective upon completion and acceptance by City of the Works of
Improvement. Such resolution(s) shall authorize the City Clerk to execute the Certificate made
a part of the Map regarding said acceptance of the offer of dedication.

7. Warranty of Work. Subdivider shall guarantee all Works of Improvement against defective
materials and workmanship for a period of one (1) year from the date of final acceptance. If any
of the Works of Improvement should fail or prove defective within said one (1) year period due
to any reason other than improper maintenance, or if any settlement of fill or backfill occurs, or
should any portion of the Works of Improvement fail to fulfill any requirements of the Plans,
Subdivider, within fifteen (15) days after written notice of such defects, or within such shorter
time as may reasonably be determined by the City in the event of emergency, shall commence
to repair or replace the same together with any other work which may be damaged or displaced
in so doing. Should Subdivider fail to remedy defective material and/or workmanship or make
replacements or repairs within the period of time set forth above, City may make such repairs
and replacements and the actual cost of the required labor and materials shall be chargeable to
and payable by Subdivider. The warranty provided herein shall not be in lieu of, but shall be in
addition to, any warranties or other obligations otherwise imposed by law.

8. Default.

8.1. Default by Subdivider. Default by Subdivider shall include, but not be limited to:

(@) Subdivider's failure to timely commence construction of Works of
Improvement under this Agreement;

(b)  Subdivider’'s failure to timely complete construction of the Works of
Improvement;
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(c)  Subdivider’s failure to perform substantial construction work for a period for
20 consecutive calendar days after commencement of the work;

(d)  Subdivider’s insolvency, appointment of a receiver, or the filing of any
petition in bankruptcy, either voluntary or involuntary, which Subdivider fails to
discharge within 30 days;

(e) The commencement of a foreclosure action against the subdivision or a
portion thereof, or any conveyance in lieu or in avoidance of foreclosure; or

)] Subdivider’s failure to perform any other obligation under this Agreement.

8.2. Remedies. The City reserves all remedies available to it at law or in equity for a
default or breach of Subdivider’s obligations under this Agreement. The City shall have the right,
subject to this Section, to draw upon or use the appropriate security to mitigate the City’s
damages in the event of default by Subdivider. The City’s right to draw upon or use the security
is in addition to any other remedy available to City. The parties acknowledge that the estimated
costs and security amounts may not reflect the actual cost of construction of the improvements
and, therefore, City’s damages for Subdivider’'s default shall be measured by the cost of
completing the required improvements. The City may use the sums provided by the securities
for the completion of the Works of Improvement in accordance with the plans. In the event the
Subdivider fails to cure any default under this Agreement within 20 days after the City mails a
notice of such default to the Subdivider and the Subdivider’'s surety, Subdivider authorizes the
City to perform the obligation for which Subdivider is in default and agrees to pay the entire cost
of such performance by the City. The City may take over the work and complete the Works of
Improvement, by contract or by any other method City deems appropriate, at the expense of the
Subdivider. In such event, City, without liability for doing so, may complete the Works of
Improvement using any of Subdivider's materials, appliances, plans and other property that are
at the work site and that are necessary to complete the Works of Improvement.

8.3. Remedies Not Exclusive. In any case where this Agreement provides a specific
remedy to City for a default by Subdivider hereunder, the Subdivider agrees that the choice of
remedy or remedies for Subdivider’'s breach shall be in the discretion of the City. Additionally,
any remedy specifically provided in this Agreement shall be in addition to, and not exclusive of,
City’s right to pursue any other administrative, legal, or equitable remedy to which it may by
entitled.

8.4. Attorney’s Fees and Costs. In the event that Subdivider fails to perform any
obligation under this Agreement, Subdivider agrees to pay all costs and expenses incurred by
City in securing performance of such obligations, including costs of suit and reasonable
attorney’s fees. In the event of any dispute arising out of Subdivider's performance of its
obligations under this Agreement or under any of the Security Instruments referenced herein,
the prevailing party in such action, in addition to any other relief which may be granted, shall be
entitled to recover its reasonable attorney’s fees and costs. Such attorney’s fees and cost shall
include fees and costs on any appeal, and in addition a party entitled to attorney’s fees and costs
shall be entitled to all other reasonable costs incurred in investigating such action, taking
depositions and discovery, retaining expert withnesses, and all other necessary and related costs

10-27-23

12



with respect to the litigation. All such fees and costs shall be deemed to have accrued on
commencement of the action and shall be enforceable whether or not the action is prosecuted
to judgment.

8.5. Waiver. No waiver by the City of any breach or default by the Subdivider shall be
considered valid unless in writing, and no such waiver by the City shall be deemed a waiver of
any subsequent breach or default by the Subdivider.

9. Indemnity/Hold Harmless. City or any officer, employee or agent thereof shall not be liable
for any injury to persons or property occasioned by reason of the acts or omissions of Subdivider,
its agents, employees, contractors and subcontractors in the performance of this Agreement.
Subdivider further agrees to protect, defend, indemnify and hold harmless City, its officials,
boards and commissions, and members thereof, agents, and employees from any and all claims,
demands, causes of action, liability or loss of any sort, because of, or arising out of, acts or
omissions of Subdivider, its agents, employees, contractors and subcontractors in the
performance of this Agreement, except for such claims, demands, causes of action, liability or
loss arising out of the active negligence or willful misconduct of the City, its officials, boards,
commissions, the members thereof, agents and employees, including all claims, demands,
causes of action, liability or loss because of or arising out of, in whole or in part, the design or
construction of the improvements. This indemnification and agreement to hold harmless shall
extend to injuries to persons and damages or taking of property resulting from the design or
construction of said Subdivision, and the public improvements as provided herein, and in
addition, to adjacent property owners as a consequence of the diversion of waters from the
design and construction of public drainage systems, streets and other improvements. City shall
not be responsible for the design or construction of the property to be dedicated or the
improvements pursuant to the approved improvement plans or map, regardless of any negligent
action or inaction taken by the City in approving the plans or map, unless the particular
improvement design was specifically required by City over written objection by Subdivider
submitted to the City Engineer before approval of the particular improvement design, which
objection indicated that the particular improvement design was dangerous or defective and
suggested an alternative safe and feasible design.

For a period of one (1) year after the City’s acceptance of the improvements, the
Subdivider shall remain obligated to eliminate any latent defect in design or dangerous condition
caused by the design or construction defect; however, Subdivider shall not be responsible for
routine maintenance. It is the intent of this section that, subject to applicable law, including
statutes of limitations, Subdivider shall be responsible for all liability for design and construction
of the improvements installed or work done pursuant to this Agreement and that City shall not
be liable for any negligence, nonfeasance, misfeasance or malfeasance in approving or
reviewing any work or construction. The improvement security shall not be required to cover the
provisions of this Paragraph.

In the event of a dispute regarding this Section, the non-prevailing party shall reimburse
the prevailing party for all costs and expenses, including but not limited to fees and charges of
architects, engineers, attorneys, and other professionals, and court costs, incurred by the
prevailing party in enforcing this Section.
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10.  Subdivider’s Indemnity of Project Approval. Subdivider shall defend, indemnify, and hold
harmless the City and its agents, officers, and employees from any claim, action, or proceeding
against the City or its agents, officers, or employees to attack, set aside, void, or annul, an
approval of the City, advisory agency, appeal board, or legislative body concerning the
Subdivision. The City shall promptly notify the Subdivider of any claim, action, or proceeding and
cooperate fully in the defense of any such claim, action, or proceeding. In the event City fails to
promptly notify the Subdivider of any claim, action, or proceeding, or if the City fails to cooperate
in the defense, the Subdivider shall not thereafter be responsible to defend, indemnify, or hold
harmless the City. Nothing in this Section prohibits the City from participating in the defense of
any claim, action, or proceeding if City bears its own attorney’s fees and costs and defends the
action in good faith. Subdivider shall not be required to pay or perform any settlement unless the
settlement is approved by the Subdivider.

11. Insurance Reqguirements. Subdivider, at Subdivider’s sole cost and expense and for the
full term of this Agreement and any extensions thereto, shall obtain and maintain all of the
following minimum insurance requirements in a form approved by the City’s authorized designee
for Risk Management prior to commencing any work:

(@ Commercial General Liability policy with a minimum $1 million combined
single limit for bodily injury and property damage providing all of the following
minimum coverage without deductibles:

(i) Premises operations; including X, C, and U coverage;
(i)  Owners’ and contractors’ protection;

(i) Blanket contractual,

(iv) Completed operations; and

(v) Products.

(b) Commercial Business Auto policy with a minimum $1 million combined
single limit for bodily injury and property damage, providing all of the following
minimum coverage without deductibles:

(i) Coverage shall apply to any and all leased, owned, hired, or non-
owned vehicles used in pursuit of any of the activities associated with
this Agreement; and

(i)  Any and all mobile equipment including cranes which are not covered
under the above Commercial Business Auto policy shall have said
coverage provided under the Commercial General Liability policy.

(c) Workers Compensation and Employers’ Liability policy in accordance with
the laws of the State of California and providing coverage for any and all
employees of the Subdivider:
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(i) This policy shall provide coverage for Workers’ Compensation
(Coverage A); and

(i)  This policy shall provide coverage for $1,000,000 Employers’ Liability
(Coverage B).

(i) Pursuant to Labor Code section 1861, Subdivider by executing this
Agreement certifies: “I am aware of the provisions of Section 3700 of
the Labor Code which requires every employer to be insured against
liability for Workers’” Compensation or to undertake self-insurance in
accordance with the provisions of that Code, and | will comply with
such provisions before commencing the performance of the work of
this contract.”

(i)  Prior to commencement of work, the Subdivider shall file with the City’s
Risk Manager a Certificate of Insurance or certification of permission
to self-insure workers’ compensation conforming to the requirements
of the Labor Code.

(d) Endorsements. All of the following endorsements are required to be made a
part of each of the above-required policies as stipulated below:

() “The City of Chino, its officers, employees and agents are hereby
added as additional insureds.”

(i) “This policy shall be considered primary insurance with respect to any
other valid and collectible insurance the City may possess, including
any self- insured retention the City may have and any other insurance
the City does possess shall be considered excess insurance only.”

(i) “This insurance shall act for each insured and additional insured as
though a separate policy has been written for each. This, however, will
not act to increase the limit of the insuring company.”

(iv) “Thirty (30) days prior written notice of cancellation shall be given to
the City of Chino in the event of cancellation and/or reduction in
coverage, except that ten (10) days prior written notice shall apply in
the event of cancellation for non-payment of premium.” Such notice
shall be sent to the Risk Manager at the address indicated in
Subsection f below.

(v) Subsection d(iv) hereinabove “Cancellation Notice” is the only
endorsement required of the Workers’ Compensation and Employers’
Liability policy.

(e) Admitted Insurers. All insurance companies providing insurance to the
Subdivider under this Agreement shall be admitted to transact the business of
insurance by the California Insurance Commissioner.
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() Proof of Coverage. Copies of all required endorsements shall be attached to
the Certificate of Insurance which shall be provided by the Subdivider’s insurance
company as evidence of the coverage required herein and shall be mailed to:

City of Chino

Risk Management
13220 Central Avenue
Chino, CA 91710

12. Environmental Warranty.

12.1. Prior to the acceptance of any dedications or Works of Improvement by City,
Subdivider shall provide City with a written warranty in a form substantially similar to Exhibit “C”
attached hereto and incorporated herein by reference, that:

(@) Neither the property to be dedicated nor Subdivider are in violation of any
environmental law, and neither the property to be dedicated nor the Subdivider are
subject to any existing, pending or threatened investigation by any federal, state
or local governmental authority under or in connection with the environmental laws
relating to the property to be dedicated.

(b)  Neither Subdivider nor any other person with Subdivider's permission to be
upon the property to be dedicated shall use, generate, manufacture, produce, or
release, on, under, or about the property to be dedicated, any Hazardous
Substance except in compliance with all applicable environmental laws. For the
purposes of this Agreement, the term “Hazardous Substances” shall mean any
substance or material which is capable of posing a risk of injury to health, safety
or property, including all those materials and substances designated as hazardous
or toxic by any federal, state or local law, ordinance, rule, regulation or policy,
including but not limited to, all of those materials and substances defined as “Toxic
Materials” in Sections 66680 through 66685 of Title 22 of the California Code of
Regulations, Division 4, Chapter 30 in effect as of the date of this Agreement
and/or the date of the completion of the public improvements, or any other
materials requiring remediation under federal, state or local laws, ordinances,
rules, regulations or policies in effect as of the date of this Agreement and/or the
date of the completion of the public improvements.

(c) Subdivider has not caused or permitted the release of, and has no
knowledge of the release or presence of, any Hazardous Substance on the
property to be dedicated or the migration of any hazardous substance from or to
any other property adjacent to, or in the vicinity of, the property to be dedicated.

(d)  Subdivider’s prior and present use of the property to be dedicated has not
resulted in the release of any hazardous substance on the property to be
dedicated.

12.2. Subdivider shall give prompt written notice to City of:

10-27-23

16



(@) Any proceeding or investigation by any federal, state or local governmental

(b) authority with respect to the presence of any hazardous substance on the
property to be dedicated or the migration thereof from or to any other property
adjacent to, or in the vicinity of, the property to be dedicated.

(c) Anyclaims made or threatened by any third party against City or the property
to be dedicated relating to any loss or injury resulting from any hazardous
substance; and

(d)  Subdivider’'s discovery of any occurrence or condition on any property
adjoining or in the vicinity of the property to be dedicated that could cause the
property to be dedicated or any part thereof to be subject to any restrictions on its
ownership, occupancy, use for the purpose for which it is intended, transferability
or suit under any environmental law.

13. General Provisions.

13.1. Successors and Assigns. This Agreement shall be binding upon all successors and
assigns to Subdivider’s right, title, and interest in and to the Property and any portion thereof.
Subdivider hereby consents to City recording this Agreement as official records of San
Bernardino County, affecting fee title interest to the Property to provide constructive notice of the
rights and obligations incurred by Subdivider in the City’s approval of this Agreement. In the
event the Property is subsequently conveyed by Subdivider to a third party prior to completion
of the Works of Improvement, whereby the third party is intended to assume Subdivider’s
responsibilities with regard to this Agreement, (the “Replacement Subdivider”), the rights and
obligations of this Agreement shall transfer to the Replacement Subdivider; however, the
Security Instruments required pursuant to Section 4 of this Agreement, and furnished by
Subdivider as a condition of the City’s approval of this Agreement, shall remain Subdivider’s
responsibility to maintain until such time as Subdivider and its Replacement Subdivider enter
into a Transfer and Assignment of Subdivision Agreement, (the “Transfer Agreement”), to
acknowledge the transfer of fee title to the Property from the Subdivider to its Replacement
Subdivider, and to acknowledge the rights and obligations associated with this Agreement upon
the Replacement Subdivider, including Replacement Subdivider's responsibility to furnish
replacement Security Instruments meeting the City’s approval pursuant to Section 4 of this
Agreement. Until such time as a Transfer Agreement, meeting the City’s approval, is executed
by Subdivider and its Replacement Subdivider, and replacement Security Instruments meeting
City’'s approval are furnished by the Replacement Subdivider, Subdivider retains sole
responsibility for maintaining all Security Instruments required pursuant to Section 4 of this
Agreement.

13.2. No Third-Party Beneficiaries. This Agreement is intended to benefit only the parties
hereto and their respective successors and assigns. Neither City nor Subdivider intend to create
any third-party beneficiary rights in this Agreement in any contractor, subcontractor, member of
the general public, or other person or entity.
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13.3. No Vesting Rights. Performance by the Subdivider of this Agreement shall not be
construed to vest Subdivider’s rights with respect to any change in any zoning or building law or
ordinance.

13.4. Subdivider is Not Agent of City. Neither Subdivider nor Subdivider's agents,
contractors, or subcontractors are agents or contractors of the City in connection with the
performance of Subdivider’s obligations under this Agreement.

13.5. Time of the Essence. Time is of the essence of Subdivider’s performance of all of
its obligations under this Agreement.

13.6. Notices. Unless otherwise specified in this Agreement, all notices required or
provided for under this Agreement shall be in writing and delivered in person or sent by mail,
postage prepaid and addressed as provided in this Section. Notice shall be effective on the date
is delivered in person, or, if mailed, on the date of deposit in the United States Mail. Notice shall
be provided to the persons listed on Pages 1 and 2 of this Agreement by the parties for this
purpose.

Either party may provide a new designated representative and/or address by written
notice as provided in this Section.

13.7. No Apportionment. Nothing contained in this Agreement shall preclude City from
expending monies pursuant to agreements concurrently or previously executed between the
parties, or from entering into agreements with other subdividers for the apportionment of costs
of water and sewer mains, or other improvements pursuant to the provisions of the City
ordinances providing therefore. Nor shall anything in the Agreement commit City to any such
apportionment.

13.8. Severability. If any portion of this Agreement is held invalid by a court of competent
jurisdiction, the remainder of the Agreement shall remain in full force and effect unless amended
or modified by mutual written consent of the parties.

13.9. Captions. The captions of this Agreement are for convenience and reference only
and shall not be used in the interpretation of any provision of this Agreement.

13.10. Incorporation of Recitals. The recitals to this Agreement are hereby incorporated
into the terms of this Agreement.

13.11. Interpretation. This Agreement shall be interpreted in accordance with the laws of
the State of California.

13.12. Entire Agreement; Waivers and Amendments. This Agreement integrates all of the
terms and conditions mentioned herein, or incidental hereto, and supersedes all negotiations
and previous agreements between the parties with respect to all or part of the subject matter
hereof, except as may be expressly provided herein. All waivers of the provisions of this
Agreement must be in writing and signed by an authorized representative of the party to be
charged, and all amendments hereto must be in writing and signed by the appropriate
representatives of both parties.
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13.13. Counterparts. This Agreement may be executed in one or more counterparts, all
of which taken together shall be deemed one original.

14.  Authority. The persons executing this Agreement on behalf of the parties warrant (i) the
party is duly organized and existing, (ii) they are duly authorized to execute and deliver this
Agreement on behalf of said party, (iii) by so executing this Agreement, such party is formally
bound to the provisions of this Agreement, and (iv) the entering into of this Agreement does not
violate any provisions of any other agreement to which said party is bound.

[SIGNATURES ON NEXT PAGE]
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IN WITNESS WHEREOF, the City and the Subdivider have caused this Agreement to be
executed the day and year first above written.

APPROVED AS TO FORM: APPROVED AS TO CONTENT:

Fred Galante, City Attorney Hye Jin Lee, P.E.
Director of Public Works

Dated: Dated:

CHINO PRESERVE DEVELOPMENT
CORPORATION:

By:

Its: Authorized Agent
Bryan Goodman

CITY OF CHINO

Dr. Linda Reich, City Manager

Date:

ATTEST:

By

Natalie Gonzaga, City Clerk

Dated:
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CALIFORNIA ALL PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of )
On before me,
Date Here Insert Name and Title of the Officer

personally appeared

Name(s) of Signher{(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature

Signature of Notary Public

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or

fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Document Date:

Number of Pages: Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: Signer's Name:

[1 Gorporate Officer — Title(s): [] Gorporate Officer — Title(s):

[1Partner — []Limited []General L1 Partner — [1Limited []General

O Individual [ Attorney in Fact O Individual [J Attorney in Fact

U Trustee ] Guardian or Conservator O Trustee [J Guardian or Conservator
[1Other: L] Other:

Signer Is Representing: Signer Is Representing:

©2014 National Notary Association « www. Nat|onaINotary org » 1-800-US NOTARY (‘I -800-876- 6827) [tem #5907
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EXHIBIT “A”

[attached]
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M.

N.

EXHIBIT “B”
TRACT MAP NO. 16420-8 WORKS OF IMPROVEMENT
Removal of undesirable, dangerous and dead plant materials and roots.
All onsite and offsite grading as specified on the approved grading plan.

Relocation of all public utility structures as necessary to properly construct the
required improvements.

. Storm drain facilities as required and shown on the approved construction plans and

in accordance with City Standards.

. Sanitary sewers constructed as shown on the approved, engineered plans and in

accordance with City Standards.

Water mains, valves, hydrants, services, meters and appurtenances to serve each lot
as shown on the approved construction plans and in accordance with City Standards.

. Underground installation of all electrical, telephone, cable television and any other

energy or communication lines that abut or are within the project site.

. A street lighting system (City-owned) in accordance with City Standards.

Disposal of all rocks and debris located within any public right-of-way within said
development or on the boundary streets thereof.

Installation of concrete curbs, gutters, sidewalks, cross gutters, driveways and
intersections as shown on approved construction plans and in accordance with City
Standards.

Installation of asphalt concrete or Portland Cement Concrete street pavement on base
material as shown on approved construction plans and in accordance with City
Standards.

Street signs at intersections per the City Standards.
Installation of approved landscaping (plants and materials).

Setting monuments as required by the State Code.

The Subdivider shall also perform all work and furnish all materials necessary, in the
opinion of the Director of Development Services or his designee and on his order, to
complete the improvements in accordance with the plans and specifications on file as
hereinbefore specified, or any changes required or ordered by said Engineer which, in his
opinion, are necessary or required to complete this work.
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CITY OF CHINO

ENGINEERING COST ESTIMATE

RESOLUTION NO 2020-080

EXHIBIT C

Y G
4 PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Item
STREETS
EA Tree Removal $ 800.00 | $ -
71 CcY Concrete Removal $ 325.00 | $ 23,075.00
106 CY AC Pavement Removal $ 100.00 | $ 10,600.00
CY Imported Common Fill (Incl. Compaction) $ 34.00 [ $ -
Sk Preparation of Subgrade, Sidewalk and Paving $ 1.00 [ $ -
9560 LF PCC 8" Curb & 24" Gutter on 6" AB $ 26.00 | $ 248,560.00
87 LF PCC 6" Curb & 24" Gutter on 6" AB $ 2400 [ $ 2,088.00
3628 LF PCC Curb Only $ 20.00 | $ 72,560.00
LF 8" A.C. Berm $ 20.00 | $ -
SF 8" PCC Cross Gutter on 6" AB $ 16.00 [ $ -
70357 SF 4" PCC Sidewalk $ 580 |% 408,070.60
5403 SF 6" PCC Thick Drive Approach on 6" AB $ 1250 $ 67,537.50
SF 8" PCC Thick Drive Approach on 6" AB $ 15.00 | $ -
LF 2" x 6" Redwood Header $ 750 $ -
EA Street Sign and Post $ 475.00 | $ -
EA Traffic Sign and Post $ 400.00 | $ -
EA Reflector Sign and Post $ 175.00 | $ -
EA Painted Legend $ 6.50 | $ -
SF Prime or Tack Coat $ 0.08$ -
TON AC Variable - <300T $ 130.00 | $ -
5,752 TON AC Variable - >300T $ 120.00 | $ 690,240.00
TON CAB Variable - <300T $ 100.00 | $ -
6,544 TON CAB Variable - >300T $ 90.00 | $ 588,960.00

EngCostEstimate

Page 1 of 29

Effective Date: January 1, 2021




CITY OF CHINO

ENGINEERING COST ESTIMATE

RESOLUTION NO 2020-080

EXHIBIT C

N G
4 PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Item
STREETS
31 EA Adjust Sewer Manhole to Grade $ 950.00 | $ 29,450.00
EA Adjust Sewer Cleanout to Grade $ 500.00 | $ -
48 EA Adjust Water Valve and Can to Grade $ 525.00 | $ 25,200.00
33 EA Street Light $ 6,500.00 | $ 214,500.00
2 EA Electrical Pedestal $ 6,500.00 | $ 13,000.00
EA Lot Monument Setting Fee $ 550.00 | $ -
LF Sawcut A.C. $ 3.00($ -
LF Sawcut Concrete $ 3.00($%$ -
1655 SF Cold Plane A.C. 2" Thick $ 028 % 463.40
Signing & Striping for
LF Arterial $ 19.00 | $ -
4610 LF Collector $ 13.00 | $ 59,930.00
LF Local $ 7.00$ -
EA Traffic Signal (8 - Phase Controller) $ 350,000.00 | $ -
EA Modify existing Traffic Signal per Quadrant $ 75,000.00 | $ -
LF Chain Link Fence
4 foot Residential Grade (Add $7.00/LF for Removal
of Existing Fence) $ 25.00 | $ -
6 foot School fence (Add $9.00/LF for Removal of
Existing Fence) $ 35.00 [ $ -
EA Utility Poles
Transmission $ 11,500.00 | $ -
Distribution $ 8,000.00 | $ -
Service $ 3,000.00 | $ -

EngCostEstimate
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CITY OF CHINO

RESOLUTION NO 2020-080

EXHIBIT C

ENGINEERING COST ESTIMATE

PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Iltem
STREETS
Landscape (Including shrubs, Hardscape, Irrigation,
Ground Cover, Lighting, Installation Labor and Connection
SF to Existing Systems) $ 15.00 [ $ -
14 foot Median with Landscape, Irrigation, Lighting,
LF Hardscape, Curb, Gutter & Pavement $ 300.00 | $ -
Rail Road Crossing
Safety Equipment (Complete Including Crossing
LS Gates, Signs, and Lights) $ 500,000.00 [ $ -
SF Track Crossing (Concrete) $ 175.00 [ $ -
SF Approach $ 4.00 | $ -
22 EA S.W. Ramps (A.D.A. Compliant) $ 4,000.00 | $ 88,000.00
EA Traffic Signal Loops $ 600.00 | $ -
SF 4" to 6" Fresno River Cobble Pavement $ 10.00 | $ -
50 LF Metal Beam Guard Rail $ 70.00 | $ 3,500.00
STREETS
STREET SUBTOTAL $ 2,545,734.50
LS Mobilzation (5% of Construction Cost) 5%| $ 127,286.73
LS Traffic Control (5% of Construction Cost) 5%| $ 127,286.73
LS Clear & Grub Site (5% of Construction Cost) 5%| $ 127,286.73
LS Excavation (Clean Material) (5% of Construction Cost) 5%| $ 127,286.73
GRAND TOTAL STREETS ONLY $ 3,054,881.40

EngCostEstimate
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CITY OF CHINO

RESOLUTION NO 2020-080

EXHIBIT C

ENGINEERING COST ESTIMATE

ey /o4
S PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Item
WATER
LF Trench Support/Shoring (6 foot depth) $ 15.00 [ $ -
CY Pipe Bedding & Compaction (Imported) $ 90.00 | $ -
6" Pipe & Fittings Installed, including excavation, bedding,
LF backfill and pavement restoration $ 80.00 | $ -
8" Pipe & Fittings Installed, including excavation, bedding,
296 LF backfill and pavement restoration. $ 100.00 [ $ 29,600.00
12" Pipe & Fittings Installed, including excavation,
4396 LF bedding, backfill and pavement restoration $ 135.00 [ $ 593,460.00
18" Pipe & Fittings Installed, including excavation,
LF bedding, backfill and pavement restoration $ 175.00 [ $ -
LF Removal, Disposal of ACP and Backfill $ 150.00 [ $ -
EA 6" Gate Valve $ 2,000.00 | $ -
6 EA 8" Gate Valve $ 2,600.00 | $ 15,600.00
20 EA 12" Butterfly Valve $ 5,400.00 | $ 108,000.00
EA 18" Gate Valve $ 7,500.00 | $ -
14 EA Fire Hydrant Assembly per City Std. $ 7,500.00 | $ 105,000.00
7 EA Blow-off Assembly 4" per City Std. $ 8,600.00 | $ 60,200.00
EA 2" Air Relief Assembly $ 4,500.00 | $ -
EA 1" Water Service/Meter $ 3,500.00 | $ -
EA 2" Water Service/Meter $ 4,500.00 | $ -
WATER
WATER SUBTOTAL $ 911,860.00
LS Mobilzation (5% of Construction Cost) 5% $ 45,593.00
LS Traffic Control (5% of Construction Cost) 5%| $ 45,593.00
GRAND TOTAL WATER ONLY $ 1,003,046.00

EngCostEstimate
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CITY OF CHINO

ENGINEERING COST ESTIMATE

RESOLUTION NO 2020-080

EXHIBIT C

'\ ‘""‘\mp,
‘\ 574 PROJECT NO: Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Item
RECYCLED WATER
LF Trench Support/Shoring (6 foot depth) $ 15.00 [ $ -
CcY Pipe Bedding (Imported) $ 90.00 [ $ -
6" Pipe & Fittings Installed, including excavation, bedding,
LF backfill and pavement restoration $ 80.00 | $ -
8" Pipe & Fittings Installed, including excavation, bedding,
4459 LF backfill and pavement restoration. $ 100.00 [ $ 445,900.00
12" Pipe & Fittings Installed, including excavation,
LF bedding, backfill and pavement restoration $ 135.00 [ $ -
18" Pipe & Fittings Installed, including excavation,
LF bedding, backfill and pavement restoration $ 175.00 [ $ -
EA 6" Gate Valve $ 2,000.00 | $ -
8 EA 8" Gate Valve $ 2,600.00 | $ 20,800.00
EA 12" Gate Valve $ 4,500.00 | $ -
EA 18" Gate Valve $ 7,500.00 | $ -
EA Fire Hydrant Assembly per City Std. $ 7,500.00 | $ -
2 EA Blow-off Assembly 5" per City Std. $ 8,600.00 | $ 17,200.00
1 EA 2" Air Relief Assembly $ 4,500.00 | $ 4,500.00
EA 1" Water Service/Meter $ 3,500.00 | $ -
EA 2" Water Service/Meter $ -
RECYCLED WATER
RECYCLED WATER SUBTOTAL $ 488,400.00
LS Mobilzation (5% of Construction Cost) 5% $ 24,420.00
LS Traffic Control (5% of Construction Cost) 5%| $ 24,420.00
GRAND TOTAL RECYCLED WATER ONLY $ 537,240.00

EngCostEstimate
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CITY OF CHINO

ENGINEERING COST ESTIMATE

RESOLUTION NO 2020-080

EXHIBIT C

¥ Y
g PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Iltem
SEWER
LF Trench Support/Shoring 15.00 [ $ -
4" V.C.P Installed, including excavation, bedding, backfill
LF and pavement restoration $75.00 | $ -
8" V.C.P Installed, including excavation, bedding, backfill
307 LF and pavement restoration $93.00 | $ 28,551.00
10" V.C.P. Installed, including excavation, bedding,
3135 LF backfill and pavement restoration $103.00 | $ 322,905.00
12" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $123.00 | $ -
15" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $143.00 | $ -
18" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $163.00 | $ -
21" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $193.00 | $ -
24" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $208.00 | $ -
EA Sewer Saddle $450.00 | $ -
EA Wyes 4" x 8" Typical $225.00 | $ -
14 EA 48" Sewer Manhole $4,700.00 | $ 65,800.00
EA 60" Sewer Manhole $7,500.00 | $ -
4 EA Sewer Cleanout $1,800.00 | $ 7,200.00
3 EA Concrete Blanket per SPPWC 225-3 $1,200.00 | $ 3,600.00
SEWER
SEWER SUBTOTAL $ 428,056.00
LS Mobilization (5% of Construction Cost) 5%| $ 21,402.80
LS Traffic Control (5% of Construction Cost) 5%| $ 21,402.80
GRAND TOTAL SEWER ONLY $ 470,861.60

EngCostEstimate
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

¥ EXy A&
g PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Item
STORM DRAIN
LF 24" X 36" C.M.P.A. (10 Gauge) $ 230.00 | $ -
LF 27" x 43" C.M.P.A (10 Gauge) $ 250.00 | $ -
4 EA Concrete Collar $ 1,500.00 | $ 6,000.00
16 EA Storm Drain Manhole #1 $ 10,000.00 | $ 160,000.00
2 EA Junction Structure #2 (24" or larger) $ 8,850.00 | $ 17,700.00
EA Junction Structure #4 (24" or smaller) $ 4,000.00 | $ -
EA Outlet Structure $ 7,000.00 | $ -
EA Catch Basin 3.5' Width $ 7,200.00 | $ -
4 EA Catch Basin 7' Width/L.D. $ 7,900.00 | $ 31,600.00
1 EA Catch Basin 10' Width/L.D. $ 9,950.00 | $ 9,950.00
1 EA Catch Basin 14' Width/L.D. $ 11,000.00 [ $ 11,000.00
EA Catch Basin 21' Width/L.D. $ 13,000.00 | $ -
18 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 200.00 | $ -
24 inch RCP Installed, including excavation, bedding,
868 LF backfill and pavement restoration $ 240.00 | $ 208,320.00
27 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 260.00 | $ -
30 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 280.00 | $ -
33 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 295.00 | $ -
36 inch RCP Installed, including excavation, bedding,
1947 LF backfill and pavement restoration $ 310.00 | $ 603,570.00
39 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 320.00 | $ -
42 inch RCP Installed, including excavation, bedding,
99 LF backfill and pavement restoration $ 330.00 | $ 32,670.00
45 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 360.00 | $ -
48 inch RCP Installed, including excavation, bedding,
633 LF backfill and pavement restoration $ 385.00 | $ 243,705.00
54 inch RCP Installed, including excavation, bedding,
179 LF backfill and pavement restoration $ 440.00 | $ 78,760.00
60 inch RCP Installed, including excavation, bedding,
42 LF backfill and pavement restoration $ 500.00 | $ 21,000.00

EngCostEstimate
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

ENGINEERING COST ESTIMATE

¥ EXy A&
g PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Item
STORM DRAIN
66 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 560.00 | $ -
72 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 625.00 | $ -
78 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 690.00 | $ -
84 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 765.00 | $ -
90 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 830.00 | $ -
96 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 920.00 | $ -
102 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,000.00 | $ -
108 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,075.00 | $ -
7' x 6' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 700.00 | $ -
7' x 8.5' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 820.00 | $ -
7' x 9.5' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 870.00 | $ -
8'x 11' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,000.00 | $ -
8' x 13' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,100.00 | $ -
9'x 9' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,000.00 | $ -
9'x 12' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,100.00 | $ -
4' x 6' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 680.00 | $ -
1 EA 36" CSP Riser $ 2,600.00 | $ 2,600.00
4 EA 24" CMP Riser $ 1,250.00 | $ 5,000.00
34 LF 48" CSP Pipe $ 300.00 | $ 10,200.00
104 LF 36" CSP Pipe $ 240.00 | $ 24,960.00
48 LF 24" CSP Pipe $ 200.00 | $ 9,600.00
6 EA Brightwater Connector Pipe Screen $ 1,200.00 | $ 7,200.00
STORM DRAIN
STORM DRAIN SUBTOTAL $ 1,483,835.00
LS Mobilization (5% of Construction Cost) 5% $ 74,191.75

EngCostEstimate Page 8 of 29 Effective Date: January 1, 2021



CITY OF CHINO

RESOLUTION NO 2020-080

EXHIBIT C

ENGINEERING COST ESTIMATE

) \“"‘\‘\‘mp,
e PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Item
LS Traffic Control (5% of Construction Cost) 5%]| $ 74,191.75
GRAND TOTAL STORM DRAIN ONLY $ 1,632,218.50
EngCostEstimate Page 9 of 29 Effective Date: January 1, 2021




CITY OF CHINO

ENGINEERING COST ESTIMATE

RESOLUTION NO 2020-080

EXHIBIT C

YN RS
4 PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Item
DIRECT COSTS GRAND TOTAL STREETS ONLY $ 3,054,881.40
GRAND TOTAL WATER ONLY $ 1,003,046.00
GRAND TOTAL RECYCLED WATER ONLY $ 537,240.00
GRAND TOTAL SEWER ONLY $ 470,861.60
GRAND TOTAL STORM DRAIN ONLY $ 1,632,218.50
GRAND TOTAL (FOR PLAN CHECK & INSPECTION FEE
DETERMINATION) $ 6,698,247.50
PROJECT ADDITIVES Project Contingencies 10%| $ 669,824.75
Construction Staking 3%| $ 200,947.43
Soils Testing 1%| $ 66,982.48
Material Testing 1%| $ 66,982.48
Construction Inspection 48%| $ 321,515.88
Contract Administration 1%| $ 66,982.48
GRAND TOTAL (FOR BOND AMOUNTS) $ 8,091,482.98

EngCostEstimate
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO

,‘ A ENGINEERING COST ESTIMATE
'_, ’ PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2025
Quantity Unit Item Unit Total Cost
Price Per Iltem
BY ENGINEER
Prepared By: C. Berard
R.C.E. Number: 45183
Expiration: 9/30/2026
Place R.C.E. Stamp and Signature Here (required)
BY CITY
Faithful Performance Bond (100% of Construction Cost) $ 8,091,500.00
Labor & Material Bond (50% of Construction Cost) $ 4,045,700.00
Warranty Bond (10% of Construction Cost) $ 809,100.00
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RESOLUTION NO 2020-080

EXHIBIT C

Quantity

Unit

Item

CITY OF CHINO

Unit Price

Total Cost Per Iltem

X
zj' HE> ', ENGINEERING COST ESTIMATE
.' 4 PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D. King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Item
STREETS
EA Tree Removal $ 800.00 | $ -
71 CcY Concrete Removal $ 325.00 | $ 23,075.00
106 CcY AC Pavement Removal $ 100.00 [ $ 10,600.00
CY Imported Common Fill (Incl. Compaction) $ 34.00 [ $ -
SF Preparation of Subgrade, Sidewalk and Paving $ 1.00 [ $ -
9560 LF PCC 8" Curb & 24" Gutter on 6" AB $ 26.00 [ $ 248,560.00
87 LF PCC 6" Curb & 24" Gutter on 6" AB $ 24.00 [ $ 2,088.00
3628 LF PCC Curb Only $ 20.00 [ $ 72,560.00
LF 8" A.C. Berm $ 20.00 | $ -
SE 8" PCC Cross Gutter on 6" AB $ 16.00 | $ -
70357 SF 4" PCC Sidewalk $ 5.80 | $ 408,070.60
5403 SF 6" PCC Thick Drive Approach on 6" AB $ 1250 | $ 67,537.50
SF 8" PCC Thick Drive Approach on 6" AB $ 15.00 | $ -
LF 2" x 6" Redwood Header $ 750 | $ -
EA Street Sign and _Post $ 475.00 | $ -
EA Traffic Sign and Post $ 400.00 | $ -
EA Reflector Sign and Post $ 175.00 | $ -
EA Painted Legend $ 6.50 | $ -
SF Prime or Tack Coat $ 0.08 [ $ -
TON AC Variable - <300T $ 130.00 | $ -
5,752 TON AC Variable - >300T $ 120.00 [ $ 690,240.00
TON CAB Variable - <300T $ 100.00 | $ -
6,544 TON CAB Variable - >300T $ 90.00 [ $ 588,960.00

EngCostEstimate
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO
, . = | ENGINEERING COST ESTIMATE
' o PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost

Price Per Iltem
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CITY OF CHINO

RESOLUTION NO 2020-080

EXHIBIT C

ENGINEERING COST ESTIMATE

a ‘-""“’%mp
R e PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Item
STREETS
31 EA Adjust Sewer Manhole to Grade $ 950.00 | $ 29,450.00
EA Adjust Sewer Cleanout to Grade $ 500.00 | $ -
48 EA Adjust Water Valve and Can to Grade $ 525.00 | $ 25,200.00
33 EA Street Light $ 6,500.00 | $ 214,500.00
2 EA Electrical Pedestal $ 6,500.00 | $ 13,000.00
EA Lot Monument Setting Fee $ 550.00 | $ -
LF Sawcut A.C. $ 3.00($ -
LF Sawcut Concrete $ 3.00($ -
1655 SF Cold Plane A.C. 2" Thick $ 0.28 | $ 463.40
Signing & Striping for
LF Arterial $ 19.00 | $ -
4610 LF Collector $ 13.00 | $ 59,930.00
LF Local $ 7.00 | $ -
EA Traffic Signal (8 - Phase Controller) $ 350,000.00 | $ -
EA Modify existing Traffic Signal per Quadrant $ 75,000.00 | $ -
LF Chain Link Fence
4 foot Residential Grade (Add $7.00/LF for Removal
of Existing Fence) $ 25.00 | $ -
6 foot School fence (Add $9.00/LF for Removal of
Existing Fence) $ 35.00 | $ -
EA Utility Poles
Transmission $ 11,500.00 | $ -
Distribution $ 8,000.00 | $ -
Service $ 3,000.00 | $ -

EngCostEstimate
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CITY OF CHINO

RESOLUTION NO 2020-080

EXHIBIT C

et | ENGINEERING COST ESTIMATE
N >~ \o
e PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Iltem
STREETS
Landscape (Including shrubs, Hardscape, Irrigation,
Ground Cover, Lighting, Installation Labor and Connection
SF to Existing Systems) $ 15.00 | $ -
14 foot Median with Landscape, Irrigation, Lighting,
LF Hardscape, Curb, Gutter & Pavement $ 300.00 | $ -
Rail Road Crossing
Safety Equipment (Complete Including Crossing
LS Gates, Signs, and Lights) $ 500,000.00 | $ -
SF Track Crossing (Concrete) $ 175.00 | $ -
SF Approach $ 4.00 | $ -
22 EA S.W. Ramps (A.D.A. Compliant) $ 4,000.00 | $ 88,000.00
EA Traffic Signal Loops $ 600.00 -
SF 4" to 6" Fresno River Cobble Pavement $ 10.00 -
50 LF Metal Beam Guard Rail $ 70.00 | $ 3,500.00
STREETS
STREET SUBTOTAL $ 2,545,734.50
LS Mobilzation (5% of Construction Cost) 5%| $ 127,286.73
LS Traffic Control (5% of Construction Cost) 5%| $ 127,286.73
LS Clear & Grub Site (5% of Construction Cost) 5%| $ 127,286.73
LS Excavation (Clean Material) (5% of Construction Cost) 5%]| $ 127,286.73
GRAND TOTAL STREETS ONLY $ 3,054,881.40

EngCostEstimate
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RESOLUTION NO 2020-080

EXHIBIT C
CITY OF CHINO
‘ g ; ENGINEERING COST ESTIMATE
o.. -ﬂ\n%ﬁp g
e PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Iltem
WATER
LF Trench Support/Shoring (6 foot depth) $ 15.00 | $ -
CY Pipe Bedding & Compaction (Imported) $ 90.00 | $ -
6" Pipe & Fittings Installed, including excavation, bedding,
LF backfill and pavement restoration $ 80.00 | $ -
8" Pipe & Fittings Installed, including excavation, bedding,
296 LF backfill and pavement restoration. $ 100.00 | $ 29,600.00
12" Pipe & Fittings Installed, including excavation,
4396 LF bedding, backfill and pavement restoration $ 135.00 | $ 593,460.00
18" Pipe & Fittings Installed, including excavation,
LF bedding, backfill and pavement restoration $ 175.00 [ $ -
LF Removal, Disposal of ACP and Backfill $ 150.00 | $ -
EA 6" Gate Valve $ 2,000.00 | $ -
6 EA 8" Gate Valve $ 2,600.00 | $ 15,600.00
20 EA 12" Butterfly Valve $ 5,400.00 | $ 108,000.00
EA 18" Gate Valve $ 7,500.00 | $ -
14 EA Fire Hydrant Assembly per City Std. $ 7,500.00 | $ 105,000.00
7 EA Blow-off Assembly 4" per City Std. $ 8,600.00 | $ 60,200.00
EA 2" Air Relief Assembly $ 4,500.00 | $ -
EA 1" Water Service/Meter $ 3,500.00 | $ -
EA 2" Water Service/Meter $ 4,500.00 | $ -
EA 12" DI Tee $ 300.00 | $ -
EA 12" DI Cross $ 300.00 | $ -
WATER
WATER SUBTOTAL $ 911,860.00
LS Mobilzation (5% of Construction Cost) 5%| $ 45,593.00
LS Traffic Control (5% of Construction Cost) 5%| $ 45,593.00
GRAND TOTAL WATER ONLY $ 1,003,046.00
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO
, . =1 1 ENGINEERING COST ESTIMATE
' 4 PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D. King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Iltem
*10% OF GRAND TOTAL WATER ONLY $ 100,304.60
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CITY OF CHINO

ENGINEERING COST ESTIMATE

RESOLUTION NO 2020-080

EXHIBIT C

Nt PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Iltem
RECYCLED WATER
LF Trench Support/Shoring (6 foot depth) $ 15.00 | $ -
CY Pipe Bedding (Imported) $ 90.00 | $ -
6" Pipe & Fittings Installed, including excavation, bedding,
LF backfill and pavement restoration $ 80.00 | $ -
8" Pipe & Fittings Installed, including excavation, bedding,
4459 LF backfill and pavement restoration. $ 100.00 | $ 445,900.00
12" Pipe & Fittings Installed, including excavation,
LF bedding, backfill and pavement restoration $ 135.00 | $ -
18" Pipe & Fittings Installed, including excavation,
LF bedding, backfill and pavement restoration $ 175.00 | $ -
EA 6" Gate Valve $ 2,000.00 | $ -
8 EA 8" Gate Valve $ 2,600.00 | $ 20,800.00
EA 12" Gate Valve $ 4,500.00 | $ -
EA 18" Gate Valve $ 7,500.00 | $ -
EA Fire Hydrant Assembly per City Std. $ 7,500.00 | $ -
2 EA Blow-off Assembly 5" per City Std. $ 8,600.00 | $ 17,200.00
1 EA 2" Air Relief Assembly $ 4,500.00 | $ 4,500.00
EA 1" Water Service/Meter $ 3,500.00 -
EA 2" Water Service/Meter $ 4,500.00 | $ -
EA 8" DI Cross $ 300.00 | $ -
RECYCLED WATER
RECYCLED WATER SUBTOTAL $ 488,400.00
LS Mobilzation (5% of Construction Cost) 5%| $ 24,420.00
LS Traffic Control (5% of Construction Cost) 5%| $ 24,420.00
GRAND TOTAL RECYCLED WATER ONLY $ 537,240.00
*10% OF GRAND TOTAL REC WATER ONLY $ 53,724.00
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CITY OF CHINO

ENGINEERING COST ESTIMATE

RESOLUTION NO 2020-080

EXHIBIT C

R 7 W ‘“’%ms
e PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Item
SEWER
LF Trench Support/Shoring 15.00 | $ -
4" V.C.P Installed, including excavation, bedding, backfill
LF and pavement restoration $75.00 | $ -
8" V.C.P Installed, including excavation, bedding, backfill
307 LF and pavement restoration $93.00 | $ 28,551.00
10" V.C.P. Installed, including excavation, bedding,
3135 LF backfill and pavement restoration $103.00 | $ 322,905.00
12" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $123.00 [ $ -
15" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $143.00 [ $ -
18" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $163.00 [ $ -
21" V.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $193.00 [ $ -
24" \/.C.P. Installed, including excavation, bedding,
LF backfill and pavement restoration $208.00 | $ -
EA Sewer Saddle $450.00 | $ -
EA Wyes 4" x 8" Typical $225.00 | $ -
14 EA 48" Sewer Manhole $4,700.00 | $ 65,800.00
EA 60" Sewer Manhole $7,500.00 -
4 EA Sewer Cleanout $1,800.00 | $ 7,200.00
3 EA Concrete Blanket per SPPWC 225-3 $1,200.00 | $ 3,600.00
LF 6" VCP Service Lateral 42.00 | $ -
SEWER
SEWER SUBTOTAL $ 428,056.00
LS Mobilization (5% of Construction Cost) 5%| $ 21,402.80
LS Traffic Control (5% of Construction Cost) 5%| $ 21,402.80
GRAND TOTAL SEWER ONLY $ 470,861.60

EngCostEstimate
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO
, . =1 1 ENGINEERING COST ESTIMATE
' 4 PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D. King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Iltem
*10% OF GRAND TOTAL SEWER ONLY $ 47,086.16
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RESOLUTION NO 2020-080

EXHIBIT C
CITY OF CHINO
‘ g : ENGINEERING COST ESTIMATE
o.. -ﬂ\n%ﬁp g
e PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D. King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Item
STORM DRAIN
LF 24" X 36" C.M.P.A. (10 Gauge) $ 230.00 | $ -
LF 27" x 43" C.M.P.A (10 Gauge) $ 250.00 | $ -
4 EA Concrete Collar $ 1,500.00 | $ 6,000.00
16 EA Storm Drain Manhole #1 $ 10,000.00 | $ 160,000.00
2 EA Junction Structure #2 (24" or larger) $ 8,850.00 | $ 17,700.00
EA Junction Structure #4 (24" or smaller) $ 4,000.00 | $ -
EA Outlet Structure $ 7,000.00 | $ -
EA Catch Basin 3.5' Width $ 7,200.00 | $ -
4 EA Catch Basin 7' Width/L.D. $ 7,900.00 | $ 31,600.00
1 EA Catch Basin 10" Width/L.D. $ 9,950.00 | $ 9,950.00
1 EA Catch Basin 14' Width/L.D. $ 11,000.00 | $ 11,000.00
EA Catch Basin 21' Width/L.D. $ 13,00000 | $ -
18 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 200.00 | $ -
24 inch RCP Installed, including excavation, bedding,
868 LF backfill and pavement restoration $ 240.00 | $ 208,320.00
27 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 260.00 | $ -
30 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 280.00 | $ -
33 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 295.00 | $ -
36 inch RCP Installed, including excavation, bedding,
1947 LF backfill and pavement restoration $ 310.00 | $ 603,570.00
39 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 320.00 | $ -
42 inch RCP Installed, including excavation, bedding,
99 LF backfill and pavement restoration $ 330.00 | $ 32,670.00
45 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 360.00 | $ -
48 inch RCP Installed, including excavation, bedding,
633 LF backfill and pavement restoration $ 385.00 | $ 243,705.00
54 inch RCP Installed, including excavation, bedding,
179 LF backfill and pavement restoration $ 440.00 | $ 78,760.00
60 inch RCP Installed, including excavation, bedding,
42 LF backfill and pavement restoration $ 500.00 | $ 21,000.00
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO
‘ g A | ENGINEERING COST ESTIMATE
o.. -ﬂ\n%ﬁp g
e PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Item
STORM DRAIN
66 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 560.00 | $ -
72 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 625.00 | $ -
78 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 690.00 | $ -
84 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 765.00 | $ -
90 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 830.00 | $ -
96 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 920.00 | $ -
102 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,000.00 [ $ -
108 inch RCP Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,075.00 | $ -
7' x 6' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 700.00 | $ -
7' x 8.5' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 820.00 | $ -
7' x 9.5' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 870.00 | $ -
8' x 11' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,000.00 [ $ -
8' x 13' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,100.00 | $ -
9' x 9' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,000.00 [ $ -
9' x 12' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 1,100.00 | $ -
4' x 6' RCB Installed, including excavation, bedding,
LF backfill and pavement restoration $ 680.00 | $ -
1 EA 36" CSP Riser $ 2,600.00 | $ 2,600.00
4 EA 24" CMP Riser $ 1,250.00 | $ 5,000.00
34 LF 48" CSP Pipe $ 300.00 | $ 10,200.00
104 LF 36" CSP Pipe $ 240.00 | $ 24,960.00
48 LF 24" CSP Pipe $ 200.00 | $ 9,600.00
6 EA Brightwater Connector Pipe Screen $ 1,200.00 | $ 7,200.00

[STORM DRAIN
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CITY OF CHINO

ENGINEERING COST ESTIMATE

RESOLUTION NO 2020-080
EXHIBIT C

7 PROJECT NO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Item
STORM DRAIN SUBTOTAL $ 1,483,835.00
LS Mobilization (5% of Construction Cost) 5%]| $ 74,191.75
LS Traffic Control (5% of Construction Cost) 5% $ 74,191.75
GRAND TOTAL STORM DRAIN ONLY $ 1,632,218.50
*10% OF GRANT TOTAL STORM DRAIN ONLY $ 163,221.85
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO
‘ g : ENGINEERING COST ESTIMATE
R G o PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Item
DIRECT COSTS GRAND TOTAL STREETS ONLY $ 3,054,881.40
GRAND TOTAL WATER ONLY $ 1,003,046.00
GRAND TOTAL RECYCLED WATER ONLY $ 537,240.00
GRAND TOTAL SEWER ONLY $ 470,861.60
GRAND TOTAL STORM DRAIN ONLY $ 1,632,218.50
GRAND TOTAL (FOR PLAN CHECK & INSPECTION FEE
DETERMINATION) $ 6,698,247.50
PROJECT ADDITIVES Project Contingencies 10%| $ 669,824.75
Construction Staking 3%| $ 200,947.43
Soils Testing 1%| $ 66,982.48
Material Testing 1%| $ 66,982.48
Construction Inspection 4.8%| $ 321,515.88
Contract Administration 1%[ $ 66,982.48
GRAND TOTAL (FOR BOND AMOUNTS) $ 8,091,482.98
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RESOLUTION NO 2020-080
EXHIBIT C

CITY OF CHINO
% HE=N ENGINEERING COST ESTIMATE
& =% PROJECTNO:  Tract No. 16420-8
LOCATION : West Preserve Loop at Legacy Park Street
By: L.D.King - TS
DATE: August 18, 2026
Quantity Unit Item Unit Total Cost
Price Per Iltem
BY ENGINEER
Prepared By: C. Berard
R.C.E. Number: 45183
Expiration: 9/30/2026
Place R.C.E. Stamp and Signature Here (required)
BY CITY
Faithful Performance Bond (100% of Construction Cost) $ 8,091,500.00
Labor & Material Bond (50% of Construction Cost) $ 4,045,700.00
Warranty Bond (10% of Construction Cost) $ 809,100.00
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Bonding for TM16420-8 Map:

Legacy Park WHPL from Legacy WPL from
Section Street Market Street to Market Market to Pine
Performance] |$  630,106.08 $ 393,861.36 $  769,829.28] [$ 291,593.52
Streets Materials] |$  315,053.04] [$ 196,930.68 $ 38491464 |$ 145796.76
warranty] |$  76,372.04] |$ 76,372.04 $ 76,372.04] [$  76,372.04
Performance
Materials
Warranty,
Performance] [$__ 15,695.39] [$ 15695.89] [$ 2023296 Gmmrrr |
Sewer Materiais] |$  7.847.69]| |s_784769] [s 10,116.48 | | S|
Warranty] |$  15,695.39 $ 15,695.39 $ 15,695.39 M
Periormance] [$_ 5231967] [$ 5231967] [ 77036.85 | [ ]
Storm Drain Materials] |$  26,159.84 | |$ 26,159.84 $ 3851843 | |Summm" |
Warranty] [$  52,319.67 $ 52,319.67 $ 52,319.67 M
$ 744,703.39 $ 496,971.37 $ 923,312.39 $ 306,624.47

Performance 100%
Materials 50%
Warrant 10%

$

2,471,612.00
1,235,806.00
247,161.00




PUBLIC WORKS CONDITIONS OF APPROVAL
PROJECT NO. PL23-0043 (MSA)

DATE: May 1, 2024 PC MEETING DATE: May 15, 2024

PROJECT DESCRIPTION: Master Site Approval of 40 acres, Lots 45-49 within TTM 16420 (Block 8).

PROJECT LOCATION: Block 8 is bounded by Market St to the north, future Main St to the east,
future Legacy Park Street to the south, and future West Preserve Loop to
the west.

APPLICANT: Chino Preserve Development Corp. PROJECT ENGINEER: Daniel Aguirre

PRIOR TO THE FOUR MAJOR DEVELOPMENT EVENTS, THE APPLICANT SHALL SATISFY AND
FULFILL ALL CONDITIONS OUTLINED BELOW. FAILURE TO COMPLY WITH ANY CONDITIONS OF
APPROVAL SHALL BE DEEMED JUST CAUSE FOR REVOCATION OF PROJECT APPROVAL BY THE
PLANNING COMMISSION. HOWEVER, THE PUBLIC WORKS DIRECTOR SHALL HAVE THE
AUTHORITY TO APPROVE MINOR DEVIATIONS IN THE CONDITIONS OF APPROVAL, AND ALL
PLANS INCLUDING THE CONSTRUCTION DRAWINGS.

THIS PROJECT SHALL ALSO COMPLY WITH THE APPLICABLE ENGINEERING CONDITIONS OF
APPROVAL FOR TENTATIVE TRACT MAP NO. 16420 APPROVED BY THE PLANNING COMMISSION
ON FEBRUARY 23, 2022.

1.0 PRIOR TO MAP RECORDATION OF TM 16420 Dashed Map:
1.1 Provide a preliminary Title Report no older than 60 days.

1.2 Submit a soils/geology report in accordance with Appendix J of the California Building Code, latest
edition to the project engineer for review and approval.

1.3 Make the following dedications:

Street Name Distance (R/W Total) Direction From C/L
Market Street 21'/41° (62) North/South

(from W Preserve Loop to existing cul-de-sac)

West Preserve Loop 30°/48’ (78’) West/East

(from Pine Ave to Legacy Park St)

Legacy Park Street 35720’ (55’) North/South

(from W Preserve Loop to Main St)

Main Street (" 15'/NA West/ Per 16420-4
(from Market St to Legacy Park St) (Block 9)

' Only west side sidewalk on Main St to be constructed with Block 8. The rest of the street improvements
will be constructed with Block 9.

1.3a Dedicate to the City 30-foot, 34-foot, 36-foot, and 42-foot wide easements for proposed Private
Drive’s A (entry), A (w/ parking), B and C (entry), and B (w/ parking) respectively, for fire lane and
public and private utility access purposes.

1.3b  Prepare and record necessary drainage easements to implement the project in accordance with
drainage law.

Reviewed/Approved By: JP Date: 5/1/24
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1.4

1.5

1.6
1.7

1.8

1.9

2.0

2.1

2.2

23

Execute a Subdivision Agreement and submit security in an amount acceptable to the City Engineer
to guarantee construction of the public improvements listed in 2.7. All security must be accessible
to the City at any time and in a form acceptable to the City Engineer, pursuant to Government
Code, Section 66499.

Provide a Monumentation Bond in an amount specified in writing by a Registered Engineer or
Licensed Land Surveyor of Record.

Comply with all applicable requirements of the City Municipal Code.

Provide a Pedestrian Accessibility Plan that labels and indicates the path location and conceptual
design of the following structures and facilities:

a. Sidewalks and walks (public right of way sidewalk, walks within the development);

b.  Curbramps (should be directional with one curb ramp provided for each pedestrian crossing
and shall comply with the City’s Policy on Accessible Pedestrian Facilities);

C. Pedestrian crossings at driveways;

d. Crosswalks (marked, unmarked, signalized); and

e. Path of travel from right-of-way to recreation facilities (parks, restroom) and each feature
pad area.

The Pedestrian Accessibility Plan requested in 1.7 should clearly indicate structures that are
proposed with this site and future per other phases and/or site plans. Pedestrian facilities (privately
or publicly owned) that are open to the public shall comply with accessibility standards in the City’s
Policy on Accessible Pedestrian Facilities, the current edition of the CBC in effect at the time of
building permit issuance or, if no permit, the date construction commences, and Part 36 of Title 28
of the Americans with Disabilities Act (ADA) regulations, which include the 2010 ADA Standards.

Pay all applicable fees pursuant to City Municipal Code including, but not limited to, plan check
fees.

Contract with the Preserve Master Maintenance Corporation or provide for other means acceptable
to the Development Services Department director for continued maintenance of public street lights,
public sidewalks and landscaping.

Design all downstream drainage-mitigating measures per approved drainage study, including
supporting hydraulic and hydrological data, conforming to recommend changes to the approved
Storm Drain Master Plan for Subarea 2 for Line ‘G’. In addition, the Developer shall enter into an
agreement for the project’s contribution. The drainage improvements shall include any offsite area
and any necessary interim facilities to protect the development and its street improvements.

PRIOR TO ISSUANCE OF BUILDING PERMITS FOR ANY LOT WITHIN THE SUBDIVISION/
PRIOR TO ISSUANCE OF CONSTRUCTION PERMITS:

Prior to the issuance of any permits, including but not limited to building, grading, and construction
permits, review and approval of the Preliminary Water Quality Management Plan (PWQMP) will be
required.

Record Tract Map No. 16420-Dashed Map pursuant to the Subdivision Map Act and in accordance
with City Municipal Code. Provide a duplicate photo Mylar of the recorded map to the City
Engineer's office.

All required plans and studies shall be prepared by a Registered Professional Engineer and
submitted to the project engineer for review and approval. All project plans must be approved by
the City Engineer's office before a Building Permit will be issued.
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24

2.5

26

2.7

Prepare and submit a drainage study, including supporting hydraulic and hydrological data to the
project engineer for approval. The study shall confirm or recommend changes to the City's adopted
Master Drainage Plan for Subarea 2 (The Preserve) by identifying off-site runoff proposed to be
conveyed by Line ‘G’, downstream control for the Line ‘G’ system, and on-site stormwater runoff
impacts resulting from build-out of permitted General Plan land uses. In addition, the study shall
identify the project's contribution and shall provide locations and sizes of catchments and system
connection points and all downstream drainage-mitigating measures.

Prepare and submit a final grading plan showing building footprints, pad elevations, finished
grades, drainage routes, retaining walls, erosion control, slope easements and other pertinent
information in accordance with Appendix J of the California Building Code, latest edition.

Provide a certificate, from a Registered Civil Engineer, certifying that the finished grading has been
completed in accordance with the City approved grading plan.

Design full public improvements for all impacted and interior streets/facilities in accordance with
the City Municipal Code, Standards and Specifications. Such public improvements may include,
but not be limited to the following: (Please coordinate and verify all requirements with the project
engineer.)'?
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Street Names
Market West Legacy Main
Street Preserve Park Street (19
(1a) Loop (®) Street (19
Curb & Gutter (Offset from Centerline) 21 N'ly 30° Wly 20'N'ly & Per
& S'ly & E’'ly S'ly T16420-4
(Block 9)
Sidewalk (Width) 13’ 10’ 5 10’
Asphalt Concrete Pavement on Aggregate Base 40’ wide 60’ wide 40’ wide Per
(Width from Centerline) (20") (30") (20") T16420-4
(Block 9)
Asphalt Concrete Overlay
Street Lights X X X
Median Island and Landscaping X
Parkway Landscaping @ X X X X
Striping and Traffic Controls @) X X X X
Traffic Signal Interconnect
Conduit System for CATV
Sewer ) X X X Per
T16420-4
(Block 9)
Storm Drain ® X X X Per
T16420-4
(Block 9)
Domestic Water ©) X X X Per
T16420-4
(Block 9)
Recycled Water () X X X Per
T16420-4
(Block 9)
Fire Hydrants as required by CVIFD X X X Per
T16420-4
(Block 9)
Driveway Approaches ® X X X Per
T16420-4
(Block 9)
Traffic Signal Modifications ©) X

1. The public street improvements listed above are required as follows:
a. Full street improvements on Market St along the south side to the north side curb from Main St to

West Preserve Loop. The temporary cul-de-sac shall also be removed.

b. Full street improvements on West Preserve Loop along the eastern ROW to the west side curb from

Pine Ave to Legacy Park St.

c. Full street improvements on Legacy Park St along the north side to the south side curb from Main St

to West Preserve Loop.

d. On Main St only the west side sidewalk to be constructed with Block 8 from Market St to Legacy Park
St. The remaining street improvements to the east will be constructed with TM 16420-4 (Block 9)
Improvements shall be made as specified in our municipal code and per the City of Chino’s The Preserve

Specific Plan.
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2.8

2.

3.

10.

The parkway maintenance shall be the responsibility of the property owner.
Extent of the signing & striping plan shall be dictated by the City Traffic Engineer.

Extend sewer main in Market St westerly to West Preserve Loop. Sewer will continue south in West Preserve
Loop to Chino Corona Road. Sewer main in Legacy Park St will begin at easterly driveway and continue west
to West Preserve Loop. Abandon unused sewer service(s) where applicable, per City standards. Also see
COA 2.14.

Install Storm Drain per Master Plan of Drainage and Approved PWQMP. Storm drain shall be constructed
per the Master Drainage Plan and approved WQMP, from the project’s eastern boundary in Market St,
continue west to West Preserve Loop, then continue south to the intersection of West Preserve Loop and
Legacy Park Street. An additional storm drain will be constructed in Legacy Park Street and continue east to
the intersection at West Preserve Loop. An offsite interim storm drain basin shall also be constructed, near
the southeast corner of West Preserve Loop and Legacy Park Street and will help capture flows from the
upstream storm drain. Storm Drain Plans shall not be accepted for City review until Preliminary Water Quality
Management plan for the Line G Tributary is approved. The applicant shall ensure that all easements,
permissions, permits and approvals are obtained to the satisfaction of the City of Chino prior to commencing
any offsite work associated with the storm drain and water quality basins. Also, see COA 2.10 regarding DIF
credit/reimbursement.

Extend domestic water main in West Preserve Loop, Market St, and Legacy Park St and provide new water
meters and services. Abandon any unused water meter and services where applicable, per City standards.
Also see COA 2.16.

Extend recycled water main in West Preserve Loop, Market St, and Legacy Park St and install service and
meter(s) per applicable City standards. Utilize recycled water on the project site to the maximum extent
practicable. Also see COA 2.15.

All proposed driveway approaches shall be constructed per City Std. No. 250 with 5-ft sidewalks. Minimum
width shall be 30-ft. Minimum radii per City and Chino Valley Independent Fire District (CVIFD) requirements.

Intersection and traffic signal modifications will be required at West Preserve Loop and Pine Ave as
recommended by the Focused Traffic Assessment dated November 2, 2023, and as approved by the City
Traffic Engineer.

Repair all damage to existing public improvements due to the proposed construction activities and as
requested by the Public Works Inspector.

All improvements shall comply with federal, state, and local accessibility regulations and standards.

a. The review or approval of plans and specifications by the City does not permit the violation of
any section of the federal law, state law, building code, or local ordinance.

b. Where accessibility standards are contradictory, the provision that provides the most accessible
(restrictive) condition shall apply.

c. Where the project’s conditions of approval conflict with accessibility regulations and standards,
the prevailing provision shall be determined by City’s Accessibility Coordinator and City
Engineer.

Pedestrian facilities (privately or publicly owned) that are open to the public shall comply with
accessibility standards in the CBC and ADA regulations at Part 36 of Title 28, which include the
2010 (ADA) Standards.
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29

2.10

2.1

212

213

2.14

2.15

Accessibility of existing and proposed building improvements will be evaluated by the City’s
building department. Those comments and requests are in addition to those provided herein.

Obtain design and plan approval from appropriate utility companies for undergrounding all utility
lines adjoining and interior to the project, including power lines of 34.5 kV or less, pursuant to City
Municipal Code, Chapter 13.32.

Pay all applicable fees pursuant to City Municipal Code including, but not limited to, The Preserve
Development Impact Fees (DIF) and Sewage Facilities Development Fee (SFDF). The actual
amount of fees due to the City will be based on the fee schedule in place on the date that the fees
are due, or the date that they are paid, whichever occurs last. The fee amount stated in this notice
is subject to change based on (1) annual adjustments for inflation, pursuant to Chino Municipal
Code, Chapter 3.40.100 or 3.45.100, (2) revisions to the Chino Municipal Code, and (3) updates to
the fee studies and nexus reports adopted by the City.

Developer is solely responsible for remaining informed about changes in the fee amounts. City
shall have no obligation to inform Developer of changes in the fee amounts unless Developer
requests notice of such changes, pursuant to Government Code Section 66019(b) and Chino
Municipal Code Chapter 3.40.080(B) or 3.45.080(B).

All projects developing one (1) acre or more of total land area, or which are part of a larger phased
development that will disturb one acre of land, are required to obtain coverage under the State
Water Resources Control Board’s (SWRCB) General Permit for storm water discharges associated
with construction activity. Proof of filing a Notice of Intent (NOI) with the SWRCB for coverage
under this permit is required. A copy of the Waste Discharger’s ldentification Number (WDID),
issued by the SWRCB, must be submitted to the Project Engineer prior to issuance of grading
permits. More detailed information regarding this General Permit, applicable fee information and
the necessary forms to complete the NOI are available by calling (916) 341-5537 or on the SWRCB
web site at

https://www.waterboards.ca.gov/water issues/programs/stormwater/constpermits.html

Pursuant to Santa Ana Regional Water Quality Control Board Order Number R8-2010-0036,
NPDES Permit No. CAS618036, prepare a project-specific Water Quality Management Plan
(WQMP) and submit to the project engineer for review and approval. To address NPDES Permit
requirements to the maximum extent practicable, the project shall be designed to specify
preferential use of Low Impact Development Best Management Practices that reduce pollutants
and runoff volume through structural measures (e.g. infiltration, harvesting, and bio-treatment) and
non-structural measures (e.g. preserving natural areas, clustering development, and reducing
impervious areas). The WQMP shall conform to the requirements of the San Bernardino County
Stormwater Program, 2013 WQMP Technical Guidance Document and include the Trash Order
Implementation Plan requirements as directed by the Director of Public Works.

For development activities specific to paved surfaces that will be used for vehicular transportation,
the MS4 Permit requires the preparation of a transportation WQMP. The City may require low
impact development (LID) preventative measures that promote infiltration and shall be incorporated
in the drainage plans for roadway improvement areas outside the project boundary due to offsite
infrastructure.

Install a sewer SmartCover device along Chino Corona Road, spanning in an east-west direction.
This device is essential for the monitoring of sewer flows and facilitating efficient management and
maintenance of the sewer system.

City staff has deemed that the recycled water shall be used for grading operations, dust control
activities, and public right-of-way area landscape irrigation. An evaluation of compliance to the
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2.16

217

2.18

219

2.20

2.21

2.22

3.0
3.1

3.2

3.3

3.4

California State Water Resources Control Board latest requirements shall be made at the time of
permit issuance.

Prepare and submit a water system evaluation report should there be any proposed deviations
from the master facilities in the Water Master Plan Update, dated January 2022. The study shall
be an amendment to update the Water Master Plan. The analysis shall evaluate the potential
effects of the proposed development on the City’s distribution system and include submission of
the ESRI GIS shapefiles to update the hydraulic model.

The developer shall be required to execute a Chino Basin Watermaster "Voluntary Agreement” with
the City in those instances where such an agreement applies. For example, such instances would
include developer-acquired acreage that is planned for development, but the timing of that
development occurs at some future time and the acreage is proposed to be used for agricultural
purposes utilizing City provided water in the interim. The Voluntary Agreement and any necessary
amendments to existing agreements must be fully executed prior to the provision of City supplied
water for agricultural purposes.

Any future maintenance and repair of sewer laterals, except for the portion of lateral located within
the public right-of-way or public easement, and domestic water or fire service laterals to the project
site shall be the sole responsibility of the applicant/property owner in accordance with City Code,
Chapter 13.04.175 and 13.12.150.

All public street corners shall have a minimum curb radii per City Municipal Code, Chapter 19.06
and City Standards and Specifications.

Provide adequate sight distance (per City Standard No. 865) for each project driveway and at all
intersections. Landscaping type and height shall be maintained to ensure sight distance
requirements are perpetuated.

Comply with all requirements of the Focused Traffic Assessment dated November 2, 2023,
including participation in fair share contributions and construction of required improvements and
mitigation measures as shown on the Mitigation Monitoring and Reporting Program, to mitigate
impacts.

Submit to the City electronic files, in Adobe Acrobat PDF format, of all submittals, including reports,
studies, improvement plans, and City redlines of previous submittals. Include AutoCAD and Esri
GIS shape files as an e-transmitted zip file of all approved improvement plans.

PRIOR TO REQUEST AND RELEASE OF ANY OCCUPANCY PERMITS:

Construct and secure Development Services Department approval of all public facilities
enumerated under Section 2.7 above (per Resolution No. 88-23).

Underground all utility lines adjoining and interior to the project, including power lines of 34.5kV or
less in accordance with City Municipal Code, Chapter 13.32.

The applicant’'s Civil Engineer shall field verify that all BMPs are designed, constructed, and
functional in accordance with the approved WQMP. BMPs shall also be inspected by Public Works
Environmental staff. Coordinate inspection with staff and submit a completed City of Chino BMP
field verification form for review and approval.

Slurry seal along all streets impacted by the development as directed by City staff. Install signing
and striping per approved plans.
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3.5

3.6

4.0
4.1
4.2

4.3

Provide and record a reciprocal use and maintenance agreement to assure common ingress and
egress and joint maintenance of all common access, parking areas and drives.

Pay all remaining applicable fees pursuant to City Municipal Code.

PRIOR TO FINAL ACCEPTANCE/PROJECT CLOSEOUT:

Complete all Conditions of Approval listed under Sections 1-3 above.

Submit to the City a letter from the surveyor indicating monuments required for the map have been
set and they have been fully paid for their services.

Submit to the City, electronic files of Tract/Parcel Map and “as-built” improvement plans in
AUTOCAD, Ersi GIS shape and Adobe Acrobat PDF formats. AUTOCAD files shall be submitted
as an e-transmitted zip file of the CAD drawings with all base files attached. Scanned resolution of
PDF shall be a minimum of 360 dpi.
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A COPY OF THIS CHECK LIST MUST BE PROVIDED ALONG WITH A COMPLETED PLAN CHECK REVIEW APPLICATION TO THE
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ENGINEERING TECHNICIAN WHEN MAKING AN APPOINTMENT FOR FIRST PLAN CHECK SUBMITTAL
Copy of Development Engineering Division Conditions of Approval
Plan Check Fee Calculation Form
Maps (Subdivision Only)
Preliminary Title Report (no older than six months) (Subdivision Only)
Closure Calculations (Subdivision Only)
Referenced Maps (Subdivision Only)
Preliminary Soils Report (no older than sixty days)

Lot line adjustment certificate
Lot merger

Right-of-way dedication
Rough Grading Plans
Precise Grading Plans
Storm Drain Plans

Hydrology and Hydraulic Calculations with Backup Data (Signed and Sealed by a Registered Civil
Engineer)

Engineering Cost Estimate (On City Forms) with Engineer’s Wet Signature and Stamp
Street Improvements Plans

Copies of Cross-Sections (if street plans are required) at 50’ intervals and extended a minimum of
100’ beyond limits of improvements

Sewer Plans

Domestic Water Plans

Recycled Water Plans

Street Light Plans including a Photometric Diagram

Voltage Drop Calculations (Signed and Sealed by a Registered Engineer)
Signing and Striping Plans

Traffic Control Phasing Plan

Traffic Signal Plans (Traffic Signal Modification plans for Traffic Signal Modification at WPL and
Pine Ave)

Water Quality Management Plan



EXHIBIT “C”
TRACT NO. 16420-8
CHINO PRESERVE DEVELOPMENT CORPORATION
ENVIRONMENTAL WARRANTY

As a condition precedent to acceptance of the dedications and public
improvements to be conveyed by the above-named Subdivider to the City of Chino for
the above-referenced Subdivision, Subdivider hereby warrants to the City of Chino that:

1. Neither the property to be dedicated nor Subdivider are in violation of any
environmental law, and neither the property to be dedicated nor the Subdivider are
subject to any existing, pending or threatened investigation by any federal, state or local
governmental authority under or in connection with the environmental laws relating to the
property to be dedicated.

2. Neither Subdivider nor any other person with Subdivider’s permission to be upon
the property to be dedicated has used, generated, manufactured, produced, or released,
on, under, or about the property to be dedicated, any Hazardous Substance except in
compliance with all applicable environmental laws. For the purposes of this warranty, the
term “Hazardous Substances” shall mean any substance or material which is capable of
posing a risk of injury to health, safety or property, including all those materials and
substances designated as hazardous or toxic by any federal, state or local law, ordinance,
rule, regulation or policy, including but not limited to, all of those materials and substances
defined as “Toxic Materials” in Sections 66680 through 66685 of Title 22 of the California
Code of Regulations, Division 4, Chapter 30 in effect as of the date of this Warranty and/or
the date of the completion of the public improvements, or any other materials requiring
remediation under federal, state or local laws, ordinances, rules, regulations or policies in
effect as of the date of this Warranty and/or the date of the completion of the public
improvements.

3. Subdivider has not caused or permitted the release of, and has no knowledge
of the release or presence of, any Hazardous Substance on the property to be dedicated
or the migration of any hazardous substance from or to any other property adjacent to, or
in the vicinity of, the property to be dedicated.

4. Subdivider’'s prior and present use of the property to be dedicated has not
resulted in the release of any Hazardous Substance on the property to be dedicated.

5. All persons executing this warranty hereby represent and warrant to the City of
Chino, and Subdivider hereby represents and warrants, that the signatories hereto have
the legal power, right and authority to execute this warranty on behalf of the Subdivider
and that the signatories hereto have sufficient knowledge or expertise, either personally,
through reasonable inspection and investigation of the property, or through reasonable
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reliance upon the investigation and professional opinion of Subdivider's environmental
experts, to make the representations herein, and that no consent of any other party is
required to execute this warranty and make the representations herein on behalf of the
Subdivider to the City of Chino.

Each of the undersigned persons declares under penalty of perjury that the
foregoing is true and correct.

Dated:

CHINO PRESERVE DEVELOPMENT CORPORATION*

By:

*Proof of authorization for Subdivider’s signatures is required to be submitted concurrently with
this environmental warranty.

01225.0006/366470.2 C-2



